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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 09/15/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     8,159,925.70  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIGNING INSTALLATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   90000.00000       90000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                3.000  EACH |     100.00000         300.00|                             | 
  RADIO                                   |                             |                             | 
0003 105-07040               36.000  MOS  |    2000.00000       72000.00|                             | 
  FIELD OFFICE, C                         |                             |                             | 
0004 105-08520                2.000  EACH |     100.00000         200.00|                             | 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               72.000  MOS  |     165.00000       11880.00|                             | 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523              108.000  MOS  |     120.00000       12960.00|                             | 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|                             | 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 108-01614                       LUMP |   18000.00000       18000.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0009 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0010 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0011 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 110-01001                       LUMP |  408000.00000      408000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0013 201-52370                       LUMP |  200000.00000      200000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0014 202-02240            27604.000  m2   |       6.20000      171144.80|                             | 
  PAVEMENT REMOVAL                        |                             |                             | 
0015 202-02241              142.000  m    |      39.00000        5538.00|                             | 
  GUARDRAIL, REMOVE                       |                             |                             | 
0016 202-02271                2.000  EACH |     775.00000        1550.00|                             | 
  HEADWALL, REMOVE                        |                             |                             | 
0017 202-02928                5.000  EACH |     475.00000        2375.00|                             | 
  CATCH BASIN, REMOVE                     |                             |                             | 
0018 202-05545             4600.000  m3   |      22.00000      101200.00|                             | 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0019 202-05550             4600.000  m3   |       4.10000       18860.00|                             | 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0020 202-05555             4600.000  m3   |      15.50000       71300.00|                             | 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0021 202-05571               64.000  EACH |      83.00000        5312.00|                             | 
  TESTING FOR WASTES , TPH, 24 HOUR       |                             |                             | 
  RESULTS                                 |                             |                             | 
0022 202-05571               10.000  EACH |      83.00000         830.00|                             | 
  TESTING FOR WASTES , WATER, BTEX-MTBE   |                             |                             | 
0023 202-05825                3.000  EACH |    5000.00000       15000.00|                             | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                             |                             | 
  DISPOSE, OVER 22800 THROUGH 39000       |                             |                             | 
  LITERS CAPACITY                         |                             |                             | 
0024 202-08209            26000.000  L    |       0.10000        2600.00|                             | 
  UNDERGROUND STORAGE TANK, LIQUID WASTE  |                             |                             | 
  DISPOSAL, C                             |                             |                             | 
0025 202-51330                       LUMP |   75000.00000       75000.00|                             | 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0026 202-74035                2.000  EACH |      36.00000          72.00|                             | 
  SIGN, REMOVE                            |                             |                             | 
0027 202-78515                       LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                             |                             | 
0028 202-91385                7.000  EACH |     485.00000        3395.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0029 202-94793              199.000  m    |      52.00000       10348.00|                             | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0030 202-96133             1767.000  m    |      62.00000      109554.00|                             | 
  PIPE, REMOVE                            |                             |                             | 
0031 203-02000            38619.000  m3   |      18.00000      695142.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0032 203-02070             3908.000  m3   |      10.00000       39080.00|                             | 
  BORROW                                  |                             |                             | 
0033 203-51223             1200.000  m3   |      13.00000       15600.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0034 205-06931              774.000  Mg   |      64.00000       49536.00|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0035 205-06933                9.000  EACH |      77.00000         693.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0036 205-06936              302.000  Mg   |      56.00000       16912.00|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0037 205-06937              923.000  m    |       4.40000        4061.20|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0038 205-06938              845.000  m    |      64.00000       54080.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0039 206-51230               30.000  m3   |      70.00000        2100.00|                             | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                             |                             | 
0040 207-08263            58942.000  m2   |       5.00000      294710.00|                             | 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0041 207-08266            10360.000  m2   |       8.00000       82880.00|                             | 
  SUBGRADE TREATMENT, TYPE III            |                             |                             | 
0042 211-02050             5000.000  m3   |      20.00000      100000.00|                             | 
  B BORROW                                |                             |                             | 
0043 211-06467              116.000  m3   |      50.00000        5800.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0044 211-07454             1911.000  m3   |      30.00000       57330.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0045 301-07448              600.000  Mg   |      29.00000       17400.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0046 303-01180             6136.000  Mg   |      28.00000      171808.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0047 304-06464               25.000  m3   |     180.00000        4500.00|                             | 
  SUBBASE FOR PCCP                        |                             |                             | 
0048 306-08043              397.000  m2   |      17.00000        6749.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0049 401-06264                       LUMP |    2650.00000        2650.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0050 401-07320              660.000  Mg   |      65.00000       42900.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0051 401-07334             4842.000  Mg   |      57.00000      275994.00|                             | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0052 401-07403             7544.000  Mg   |      48.00000      362112.00|                             | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0053 401-07406             1760.000  Mg   |      50.00000       88000.00|                             | 
  QC/QA-HMA, 1, 64, BASE, 25.0  MM        |                             |                             | 
0054 401-07424            22126.000  Mg   |      45.00000      995670.00|                             | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                             |                             | 
0055 401-07429             9083.000  Mg   |      44.00000      399652.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0056 402-07432              925.000  Mg   |      69.00000       63825.00|                             | 
  HMA SURFACE, TYPE A                     |                             |                             | 
0057 402-07435             1505.000  Mg   |      52.00000       78260.00|                             | 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0058 402-07440              735.000  Mg   |      57.00000       41895.00|                             | 
  HMA BASE, TYPE A                        |                             |                             | 
0059 402-07450              436.000  Mg   |      61.00000       26596.00|                             | 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0060 402-07453              420.000  Mg   |      58.00000       24360.00|                             | 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 
0061 404-05511             9095.000  m2   |       3.00000       27285.00|                             | 
  SEAL COAT, 2                            |                             |                             | 
0062 404-05514               25.000  m2   |      20.00000         500.00|                             | 
  SEAL COAT, 5                            |                             |                             | 
0063 406-05520               62.000  Mg   |     320.00000       19840.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0064 601-01522                4.000  EACH |    1750.00000        7000.00|                             | 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0065 601-94689                4.000  EACH |    2750.00000       11000.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0066 601-99105              149.000  m    |      55.00000        8195.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0067 602-06729                8.000  EACH |      10.00000          80.00|                             | 
  BARRIER DELINEATOR                      |                             |                             | 
0068 605-06120               13.000  m    |     160.00000        2080.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0069 605-06150             2397.000  m    |      52.00000      124644.00|                             | 
  CURB AND GUTTER, C, CONCRETE            |                             |                             | 
0070 605-06255              125.000  m2   |     118.00000       14750.00|                             | 
  CENTER CURB, D, CONCRETE                |                             |                             | 
0071 607-90826                4.000  EACH |     215.00000         860.00|                             | 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0072 609-06259              340.000  m2   |     120.00000       40800.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0073 610-07486              671.000  Mg   |      90.00000       60390.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0074 610-08446             2510.000  m2   |      42.00000      105420.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0075 611-06497               20.000  EACH |     148.00000        2960.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0076 611-06498               12.000  EACH |     180.00000        2160.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0077 615-06490              106.000  EACH |     129.00000       13674.00|                             | 
  RIGHT OF WAY MARKER                     |                             |                             | 
0078 615-06505                5.000  EACH |     465.00000        2325.00|                             | 
  MONUMENT, B                             |                             |                             | 
0079 615-06527                3.000  EACH |     750.00000        2250.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0080 616-02320             5410.000  m2   |       1.70000        9197.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0081 616-06405             2403.000  Mg   |      25.00000       60075.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0082 616-06451             1859.000  Mg   |      38.00000       70642.00|                             | 
  RIPRAP, UNIFORM                         |                             |                             | 
0083 621-01004                8.000  EACH |     300.00000        2400.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0084 621-06545               16.000  Mg   |     285.00000        4560.00|                             | 
  FERTILIZER                              |                             |                             | 
0085 621-06553             1045.000  kg   |      11.60000       12122.00|                             | 
  SEED MIXTURE, R                         |                             |                             | 
0086 621-06557             1028.000  kg   |       4.80000        4934.40|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0087 621-06565               77.000  Mg   |     275.00000       21175.00|                             | 
  MULCHING MATERIAL                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0088 621-06567              135.000  kL   |       2.60000         351.00|                             | 
  WATER                                   |                             |                             | 
0089 621-06574             7438.000  m2   |       3.10000       23057.80|                             | 
  SODDING                                 |                             |                             | 
0090 622-52436                5.000  EACH |      25.80000         129.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0091 622-91786               78.000  EACH |      10.10000         787.80|                             | 
  SEEDLING                                |                             |                             | 
0092 701-02094                1.000  EACH |    6000.00000        6000.00|                             | 
  DYNAMIC PILE MONITORING TEST            |                             |                             | 
0093 701-04732              231.000  m    |     180.00000       41580.00|                             | 
  PILE , CONCRETE, STEEL SHELL ENCASED,   |                             |                             | 
  11mm,                                   |                             |                             | 
0094 703-03622              329.000  EACH |      20.00000        6580.00|                             | 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                             |                             | 
  MODIFIED                                |                             |                             | 
0095 703-51030             7324.000  kg   |       1.80000       13183.20|                             | 
  REINFORCING STEEL                       |                             |                             | 
0096 703-51032            49610.000  kg   |       1.85000       91778.50|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0097 704-08513              194.000  m3   |     835.00000      161990.00|                             | 
  QC/QA-CONCRETE IN SUPERSTRUCTURE        |                             |                             | 
0098 704-51002              133.000  m3   |    1245.00000      165585.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0099 706-05732                4.000  EACH |    1345.00000        5380.00|                             | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                             |                             | 
0100 706-51020               19.000  m3   |     615.00000       11685.00|                             | 
  CONCRETE, C, RAILING                    |                             |                             | 
0101 707-05991              240.000  m    |    1810.00000      434400.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                             |                             | 
  BEAM, 2134 mm X 1220 mm , HPC, MODIFIED |                             |                             | 
0102 709-51821                       LUMP |    5085.00000        5085.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0103 711-90648                       LUMP |    6000.00000        6000.00|                             | 
  TESTING AND MONITORING EQUIPMENT ,      |                             |                             | 
  BRIDGE DECK, RCBA                       |                             |                             | 
0104 711-90648                       LUMP |    7000.00000        7000.00|                             | 
  TESTING AND MONITORING EQUIPMENT , HPC  |                             |                             | 
  STRUCTURAL MEMBERS                      |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0105 714-02677              102.000  m    |     900.00000       91800.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 1200 mm             |                             |                             | 
0106 714-93641               32.000  m    |     650.00000       20800.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 900 mm              |                             |                             | 
0107 714-93978              118.000  m    |     750.00000       88500.00|                             | 
  CULVERT, PRECAST BOX, REINFORCED        |                             |                             | 
  CONCRETE, 1200 mm x 600 mm              |                             |                             | 
0108 715-05048             5320.000  m    |      10.00000       53200.00|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0109 715-05053              282.000  m    |      56.00000       15792.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0110 715-05119               20.000  m    |     135.00000        2700.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                             |                             | 
0111 715-05123               35.000  m    |     159.00000        5565.00|                             | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                             |                             | 
0112 715-05149                8.000  m    |     256.00000        2048.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0113 715-05151              728.000  m    |     125.00000       91000.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0114 715-05152              197.000  m    |     101.00000       19897.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0115 715-05153               45.000  m    |     129.00000        5805.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 525 mm          |                             |                             | 
0116 715-05154               67.000  m    |     135.00000        9045.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                             |                             | 
0117 715-05155               32.000  m    |     168.00000        5376.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0118 715-05169              344.000  m    |     119.00000       40936.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                             |                             | 
0119 715-05171               42.000  m    |     113.00000        4746.00|                             | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                             |                             | 
0120 715-05236               66.000  m    |     238.00000       15708.00|                             | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47  |                             |                             | 
  m2                                      |                             |                             | 
0121 715-46005               38.000  EACH |     335.00000       12730.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
0122 715-46010                2.000  EACH |     365.00000         730.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0123 715-46020                2.000  EACH |     630.00000        1260.00|                             | 
  PIPE END SECTION, 600 mm                |                             |                             | 
0124 718-06529               19.000  EACH |     560.00000       10640.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0125 718-06532             2000.000  m    |       3.40000        6800.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0126 718-52610             1203.000  m3   |      36.00000       43308.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0127 720-04136                1.000  EACH |    2200.00000        2200.00|                             | 
  INLET, B13                              |                             |                             | 
0128 720-45030                6.000  EACH |    1300.00000        7800.00|                             | 
  INLET, E7                               |                             |                             | 
0129 720-45035                3.000  EACH |    1900.00000        5700.00|                             | 
  INLET, F7                               |                             |                             | 
0130 720-45400                3.000  EACH |    2800.00000        8400.00|                             | 
  MANHOLE, A4                             |                             |                             | 
0131 720-96275                7.000  EACH |    4350.00000       30450.00|                             | 
  MANHOLE, A2                             |                             |                             | 
0132 720-98174               34.000  EACH |    2365.00000       80410.00|                             | 
  INLET, B15                              |                             |                             | 
0133 720-98555               17.000  EACH |    2365.00000       40205.00|                             | 
  INLET, C15                              |                             |                             | 
0134 801-03291                2.000  EACH |     100.00000         200.00|                             | 
  CONSTRUCTION SIGN, D                    |                             |                             | 
0135 801-04308                4.000  EACH |     380.00000        1520.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0136 801-06203             2416.000  m    |       0.93000        2246.88|                             | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0137 801-06207             9728.000  m    |       3.20000       31129.60|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
0138 801-06625               15.000  EACH |      80.00000        1200.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0139 801-06640               36.000  EACH |     240.00000        8640.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0140 801-06645                6.000  EACH |      54.00000         324.00|                             | 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0141 801-06710              300.000  DAY  |      12.50000        3750.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0142 801-06775                       LUMP |  125000.00000      125000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0143 801-07024               10.000  EACH |    5500.00000       55000.00|                             | 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                             |                             | 
0144 801-07119               22.000  m    |      55.00000        1210.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0145 801-08389               76.000  m    |      85.00000        6460.00|                             | 
  TEMPORARY TRAFFIC BARRIER, ANCHORED     |                             |                             | 
0146 801-08401              349.000  m    |      87.00000       30363.00|                             | 
  TEMPORARY TRAFFIC BARRIER, TYPE 2       |                             |                             | 
0147 802-04893                2.000  EACH |     125.00000         250.00|                             | 
  REFERENCE POST                          |                             |                             | 
0148 802-05701              174.000  m    |      30.00000        5220.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0149 802-05702               46.000  m    |      30.00000        1380.00|                             | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0150 802-05706               94.000  m    |      27.00000        2538.00|                             | 
  SIGN POST, SQUARE, 3, UNREINFORCED      |                             |                             | 
  ANCHOR                                  |                             |                             | 
0151 802-76025               11.000  m2   |     153.00000        1683.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0152 802-76035               27.000  m2   |     154.00000        4158.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0153 802-76045               20.000  m2   |     200.00000        4000.00|                             | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0154 804-93726                9.000  EACH |      32.00000         288.00|                             | 
  DELINEATOR                              |                             |                             | 
0155 805-01815                4.000  EACH |    2100.00000        8400.00|                             | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0156 805-01842                9.000  EACH |     690.00000        6210.00|                             | 
  HANDHOLE, SIGNAL                        |                             |                             | 
0157 805-01844              360.000  m    |      40.00000       14400.00|                             | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0158 805-02087                       LUMP |     700.00000         700.00|                             | 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0159 805-78100                1.000  EACH |    8500.00000        8500.00|                             | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0160 805-78205                4.000  EACH |     560.00000        2240.00|                             | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0161 805-78230                4.000  EACH |     915.00000        3660.00|                             | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0162 805-78415                4.000  EACH |    1450.00000        5800.00|                             | 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0163 805-78420                4.000  EACH |     175.00000         700.00|                             | 
  DISCONNECT HANGER                       |                             |                             | 
0164 805-78445                1.000  EACH |     725.00000         725.00|                             | 
  SIGNAL SERVICE                          |                             |                             | 
0165 805-78467               15.000  m    |       5.00000          75.00|                             | 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0166 805-78485               30.000  m    |       3.65000         109.50|                             | 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0167 805-78490              335.000  m    |       3.85000        1289.75|                             | 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0168 805-78510              870.000  m    |       2.70000        2349.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0169 805-78746              320.000  m    |      29.50000        9440.00|                             | 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0170 805-78925                1.000  EACH |    1050.00000        1050.00|                             | 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0171 805-81032                4.000  EACH |    3300.00000       13200.00|                             | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0172 805-92504                5.000  EACH |     235.00000        1175.00|                             | 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0173 808-06701             4931.000  m    |       0.06000         295.86|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0174 808-06703              788.000  m    |       1.25000         985.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 8,127,226.02                                                   ROUTE : 43 
     CALL ORDER   : 111                     CONTRACT ID : R -25550-B                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(       )                    |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0175 808-06713             3519.000  m    |       0.26000         914.94|                             | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                             |                             | 
0176 808-06716             2754.000  m    |       1.01000        2781.54|                             | 
  LINE, REMOVE                            |                             |                             | 
0177 808-75015              984.000  m    |       0.80000         787.20|                             | 
  LINE, PAINT, SOLID, WHITE, 300 mm       |                             |                             | 
0178 808-75240             2426.000  m    |       0.06000         145.56|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0179 808-75245             4101.000  m    |       1.27000        5208.27|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0180 808-75290              134.000  m    |      11.75000        1574.50|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                             |                             | 
0181 808-75297               92.000  m    |      11.75000        1081.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0182 808-75320               60.000  EACH |      72.00000        4320.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0183 808-75325               31.000  EACH |     103.00000        3193.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0184 808-75996              320.000  EACH |       5.50000        1760.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0185 808-75998              116.000  EACH |      27.00000        3132.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0186 808-92027              756.000  m    |       2.65000        2003.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  200mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     8,159,925.70|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     8,159,925.70|           $                 |           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 1 
     CALL ORDER   : 131                     CONTRACT ID : R -26926-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/03/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
                                                                                                  OTHERS 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     7,412,700.00  100.0000% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 10/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1035114     SUPERIOR CONSTRUCTION CO                                                   $     4,892,679.61  100.0000% 
   2   35-1035122     GARIUP CONSTRUCTION CO. INC.                                               $     4,980,000.00  101.7847% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     5,317,076.28  108.6741% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2  ) 35-1035122          |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SIDEWALK REPAIR AND LANDSCAPE 
                                          |                             |                             | 
0001 105-06845                       LUMP |  327000.00000      327000.00|   70000.00000       70000.00|   90000.00000       90000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               12.000  MOS  |    1625.00000       19500.00|    2200.00000       26400.00|    3350.71000       40208.52 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 110-01001                       LUMP |  245000.00000      245000.00|  182600.83000      182600.83|  346100.00000      346100.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 201-52370                       LUMP |  145000.00000      145000.00|  273700.00000      273700.00|  150000.00000      150000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0007 202-02240             2600.000  SYS  |      15.00000       39000.00|      16.50000       42900.00|      20.00000       52000.00 
  PAVEMENT REMOVAL                        |                             |                             | 
0008 202-02245                5.000  EACH |     150.00000         750.00|     170.00000         850.00|     177.80000         889.00 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0009 202-02255                3.000  EACH |     250.00000         750.00|     270.00000         810.00|     300.00000         900.00 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0010 202-02260                1.000  EACH |     450.00000         450.00|     480.00000         480.00|     527.80000         527.80 
  TREE, 30 IN., REMOVE                    |                             |                             | 
0011 202-02278             9217.000  LFT  |       7.50000       69127.50|       8.00000       73736.00|       3.95000       36407.15 
  CURB, CONCRETE, REMOVE                  |                             |                             | 
0012 202-02279              500.000  LFT  |       7.75000        3875.00|       8.50000        4250.00|       9.11000        4555.00 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0013 202-52710             6000.000  SYS  |       9.00000       54000.00|       9.85000       59100.00|       8.35000       50100.00 
  SIDEWALK, CONCRETE, REMOVE              |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 202-74080                2.000  EACH |    1000.00000        2000.00|     530.00000        1060.00|     694.00000        1388.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0015 202-91010                3.000  EACH |     400.00000        1200.00|     425.00000        1275.00|     416.65000        1249.95 
  TREE, 24 IN., REMOVE                    |                             |                             | 
0016 202-93898                6.000  EACH |     200.00000        1200.00|     210.00000        1260.00|     225.00000        1350.00 
  TREE, 12 IN., REMOVE                    |                             |                             | 
0017 202-96632                6.000  EACH |    1002.00000        6012.00|    2550.00000       15300.00|    2369.00000       14214.00 
  TRAFFIC SIGNALS AND EQUIPMENT, REMOVE   |                             |                             | 
0018 205-02459                       LUMP |   96000.00000       96000.00|    7200.00000        7200.00|   30000.00000       30000.00 
  EROSION CONTROL                         |                             |                             | 
0019 205-03662                       LUMP |   22925.00000       22925.00|   25000.00000       25000.00|   25000.00000       25000.00 
  IRRIGATION, LANDSCAPE                   |                             |                             | 
0021 210-03827                1.000  EACH |    5100.00000        5100.00|    5100.00000        5100.00|    5312.00000        5312.00 
  FOUNTAIN, DRINKING                      |                             |                             | 
0022 210-07006                       LUMP |    6050.00000        6050.00|    4500.00000        4500.00|    1219.31000        1219.31 
  RESET BUS STOP SHELTER                  |                             |                             | 
0023 210-07006                       LUMP |    1500.00000        1500.00|     125.00000         125.00|     609.64000         609.64 
  RESET TRASH RECEPTACLE                  |                             |                             | 
0024 210-07643               27.000  EACH |     340.00000        9180.00|      80.00000        2160.00|     373.35000       10080.45 
  TREE PROTECTION , 4 FT. TALL            |                             |                             | 
0025 210-07779               94.000  CYS  |      77.25000        7261.50|      82.00000        7708.00|      77.75000        7308.50 
  MULCH , LANDSCAPE                       |                             |                             | 
0026 210-07907               26.000  EACH |    1060.00000       27560.00|    2250.00000       58500.00|     990.00000       25740.00 
  LANDSCAPE LIGHTING                      |                             |                             | 
0027 213-08058               40.000  CYS  |     400.00000       16000.00|     176.00000        7040.00|     179.60000        7184.00 
  FLOWABLE BACKFILL                       |                             |                             | 
0028 301-07448             1771.000  TON  |      20.00000       35420.00|      18.00000       31878.00|      41.47000       73443.37 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0029 302-06464              605.000  CYS  |      45.00000       27225.00|      50.00000       30250.00|      93.64000       56652.20 
  SUBBASE FOR PCCP                        |                             |                             | 
0030 304-07491             1620.000  TON  |      75.00000      121500.00|      80.00000      129600.00|     110.00000      178200.00 
  HMA PATCHING, TYPE C                    |                             |                             | 
0031 402-07434              105.000  TON  |      85.00000        8925.00|      90.00000        9450.00|     130.00000       13650.00 
  HMA SURFACE, TYPE C                     |                             |                             | 
0032 402-07439              176.000  TON  |      75.00000       13200.00|      80.00000       14080.00|      72.50000       12760.00 
  HMA INTERMEDIATE, TYPE C                |                             |                             | 
0033 402-07442              632.000  TON  |      72.00000       45504.00|      77.00000       48664.00|      57.50000       36340.00 
  HMA BASE, TYPE C                        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 151 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
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0034 405-05517                6.000  TON  |     150.00000         900.00|     160.00000         960.00|     460.00000        2760.00 
  ASPHALT FOR PRIME COAT                  |                             |                             | 
0035 406-05520                2.000  TON  |     500.00000        1000.00|     530.00000        1060.00|     275.00000         550.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0036 501-95573             1360.000  LFT  |       4.00000        5440.00|      20.00000       27200.00|      13.70000       18632.00 
  LONGITUDINAL JOINT                      |                             |                             | 
0037 502-06330               21.000  SYS  |     150.00000        3150.00|      83.00000        1743.00|     159.26000        3344.46 
  PCCP, 13 IN. MODIFIED PAVEMENT SHAPES   |                             |                             | 
0038 503-05240             1292.000  LFT  |      15.00000       19380.00|      22.00000       28424.00|      20.00000       25840.00 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0039 604-04439             1540.000  SYS  |      98.00000      150920.00|      68.00000      104720.00|     153.76000      236790.40 
  TEXTURED CONCRETE PAVEMENT              |                             |                             | 
0040 604-04439             1355.000  SYS  |      98.00000      132790.00|     113.00000      153115.00|     149.48000      202545.40 
  TEXTURED CONCRETE PAVEMENT FOR CROSSWAL |                             |                             | 
0041 604-07894               23.000  SYS  |     170.00000        3910.00|     108.00000        2484.00|     110.76000        2547.48 
  CURB RAMP, CONCRETE, A , 5 IN.          |                             |                             | 
0042 604-07894              153.000  SYS  |     172.00000       26316.00|     104.00000       15912.00|     110.91000       16969.23 
  CURB RAMP, CONCRETE, A , 8 IN.          |                             |                             | 
0043 604-07894               81.000  SYS  |     185.00000       14985.00|     109.00000        8829.00|     145.49000       11784.69 
  CURB RAMP, CONCRETE, A , 8 IN., COLORED |                             |                             | 
0044 604-07901              806.000  SYS  |      98.00000       78988.00|     104.00000       83824.00|     101.54000       81841.24 
  CURB RAMP, CONCRETE, G , 5 IN.          |                             |                             | 
0045 604-07901              597.000  SYS  |     108.00000       64476.00|     103.00000       61491.00|     109.71000       65496.87 
  CURB RAMP, CONCRETE, G , 8 IN.          |                             |                             | 
0046 604-07901              139.000  SYS  |     148.00000       20572.00|     122.00000       16958.00|     145.05000       20161.95 
  CURB RAMP, CONCRETE, G , 8 IN., COLORED |                             |                             | 
0047 604-07902               36.000  SYS  |     208.00000        7488.00|      94.00000        3384.00|     103.19000        3714.84 
  CURB RAMP, CONCRETE, H , 5 IN.          |                             |                             | 
0048 604-91404             7420.000  SYS  |      33.00000      244860.00|      58.00000      430360.00|      41.95000      311269.00 
  SIDEWALK, CONCRETE, 5 IN.               |                             |                             | 
0049 604-91404             4362.000  SYS  |      58.00000      252996.00|      82.00000      357684.00|      88.79000      387301.98 
  SIDEWALK, CONCRETE, 5 IN. , DECORATIVE  |                             |                             | 
0050 604-91404                9.000  SYS  |     230.00000        2070.00|      86.00000         774.00|     125.66000        1130.94 
  SIDEWALK, CONCRETE, 5 IN. , MODIFIED    |                             |                             | 
  SHAPES                                  |                             |                             | 
0051 605-06120            11175.000  LFT  |       9.00000      100575.00|      25.00000      279375.00|      15.03000      167960.25 
  CURB, CONCRETE                          |                             |                             | 
0052 605-06140              500.000  LFT  |      19.00000        9500.00|      27.00000       13500.00|      25.10000       12550.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
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0053 610-07713             2564.000  SYS  |      42.00000      107688.00|      80.00000      205120.00|      66.48000      170454.72 
  PCCP FOR APPROACHES, 8 IN.              |                             |                             | 
0054 611-08232                2.000  EACH |     500.00000        1000.00|     125.00000         250.00|     500.00000        1000.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0055 614-06480             4157.000  LFT  |      17.00000       70669.00|      23.00000       95611.00|      31.75000      131984.75 
  HEADER, CEMENT CONCRETE, C , FOR        |                             |                             | 
  PAVEMENT                                |                             |                             | 
0056 614-06480             2688.000  LFT  |       9.00000       24192.00|       9.00000       24192.00|      27.38000       73597.44 
  HEADER, CEMENT CONCRETE, C , FOR        |                             |                             | 
  SIDEWALK                                |                             |                             | 
0057 621-06570              365.000  CYS  |      18.00000        6570.00|      20.00000        7300.00|      28.78000       10504.70 
  TOP SOIL                                |                             |                             | 
0058 621-06575              392.000  SYS  |       8.00000        3136.00|       9.00000        3528.00|       8.20000        3214.40 
  SODDING, NURSERY                        |                             |                             | 
0059 621-06748              200.000  SYS  |       4.40000         880.00|       5.00000        1000.00|       3.87000         774.00 
  SEEDING                                 |                             |                             | 
0060 622-04648               11.000  EACH |    1730.00000       19030.00|    2000.00000       22000.00|    2300.00000       25300.00 
  TREE GRATE , TYPE 1                     |                             |                             | 
0061 622-04648                8.000  EACH |    2480.00000       19840.00|    2500.00000       20000.00|    3750.00000       30000.00 
  TREE GRATE , TYPE 2                     |                             |                             | 
0062 622-05638              204.000  EACH |      43.55000        8884.20|      46.00000        9384.00|      41.90000        8547.60 
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                             |                             | 
0063 622-05639              235.000  EACH |      44.60000       10481.00|      48.00000       11280.00|      54.90000       12901.50 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                             |                             | 
  IN.                                     |                             |                             | 
0064 622-05640               76.000  EACH |      74.00000        5624.00|      80.00000        6080.00|      74.75000        5681.00 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                             |                             | 
  IN.                                     |                             |                             | 
0065 622-05651               40.000  EACH |     540.00000       21600.00|     570.00000       22800.00|     506.00000       20240.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2.5 TO 3.5 IN.                     |                             |                             | 
0066 622-05653              647.000  EACH |      12.55000        8119.85|      13.30000        8605.10|      13.00000        8411.00 
  PLANT, GROUND COVER                     |                             |                             | 
0067 622-05654              101.000  EACH |      15.72000        1587.72|      17.00000        1717.00|      15.50000        1565.50 
  PLANT, PERENNIAL                        |                             |                             | 
0068 622-91534               11.000  EACH |    1750.00000       19250.00|    2000.00000       22000.00|    1885.00000       20735.00 
  TREE WELL , TYPE 1                      |                             |                             | 
0069 622-91534                8.000  EACH |    2800.00000       22400.00|    2200.00000       17600.00|    3100.00000       24800.00 
  TREE WELL , TYPE 2                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 151 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 715-02889              500.000  LFT  |      22.00000       11000.00|      23.30000       11650.00|      16.50000        8250.00 
  SERVICE LINE, 1 IN.                     |                             |                             | 
0071 715-05118              568.000  LFT  |      34.00000       19312.00|      37.00000       21016.00|      79.00000       44872.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                             |                             | 
0072 715-05121               24.000  LFT  |      45.00000        1080.00|      48.00000        1152.00|      94.00000        2256.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                             |                             | 
0073 715-92525              200.000  LFT  |      45.00000        9000.00|      48.00000        9600.00|      71.00000       14200.00 
  WATER MAIN, 10 IN.                      |                             |                             | 
0074 715-93911              100.000  LFT  |      35.00000        3500.00|      38.00000        3800.00|      57.00000        5700.00 
  WATER MAIN, 4 IN.                       |                             |                             | 
0075 715-93912              100.000  LFT  |      37.00000        3700.00|      40.00000        4000.00|      58.00000        5800.00 
  WATER MAIN, 6 IN.                       |                             |                             | 
0076 715-93913              250.000  LFT  |      42.00000       10500.00|      45.00000       11250.00|      63.00000       15750.00 
  WATER MAIN, 8 IN.                       |                             |                             | 
0077 719-04991               50.000  LFT  |      12.00000         600.00|      13.00000         650.00|      25.00000        1250.00 
  DRAIN , FOUNTAIN, 2 IN. PVC             |                             |                             | 
0078 720-01038               10.000  EACH |     500.00000        5000.00|     530.00000        5300.00|     360.00000        3600.00 
  RING AND COVER, 4                       |                             |                             | 
0079 720-44000               66.000  EACH |     200.00000       13200.00|     212.00000       13992.00|     310.00000       20460.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0080 720-45155                7.000  EACH |    1500.00000       10500.00|    1600.00000       11200.00|    2400.00000       16800.00 
  INLET, M10, MODIFIED                    |                             |                             | 
0081 720-45510                1.000  EACH |    4000.00000        4000.00|    4240.00000        4240.00|   11000.00000       11000.00 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0082 720-45515                2.000  EACH |    4800.00000        9600.00|    5100.00000       10200.00|   22000.00000       44000.00 
  MANHOLE, D4, MODIFIED                   |                             |                             | 
0083 720-45605               36.000  LFT  |      85.00000        3060.00|      91.00000        3276.00|     250.00000        9000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0084 720-90579                4.000  EACH |    1800.00000        7200.00|    1900.00000        7600.00|    3200.00000       12800.00 
  HYDRANT SETTING, RELOCATE               |                             |                             | 
0085 720-90922               18.000  EACH |     200.00000        3600.00|     212.00000        3816.00|    1610.00000       28980.00 
  PIPE INLET , MODIFIED, 90 DEG. ELBOW    |                             |                             | 
0086 720-98363               12.000  EACH |    4100.00000       49200.00|    4350.00000       52200.00|    3600.00000       43200.00 
  CATCH BASIN, MODIFIED                   |                             |                             | 
0087 732-02874               53.000  EACH |     280.00000       14840.00|     300.00000       15900.00|     340.00000       18020.00 
  CURB STOP AND BOX                       |                             |                             | 
0088 732-03942                8.000  EACH |     600.00000        4800.00|     700.00000        5600.00|     360.00000        2880.00 
  HYDRANT , ADJUST TO GRADE               |                             |                             | 
0089 732-04926                3.000  EACH |      80.00000         240.00|      85.00000         255.00|     174.00000         522.00 
  VALVE AND BUFFALO BOX, ADJUST TO GRADE  |                             |                             | 
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0090 732-04964              100.000  LFT  |      68.00000        6800.00|      72.00000        7200.00|      70.90000        7090.00 
  WATER MAIN , 12 IN.                     |                             |                             | 
0091 732-06655                6.000  EACH |     429.00000        2574.00|     520.00000        3120.00|     422.00000        2532.00 
  ADAPTER , 4 CHANNEL CARD                |                             |                             | 
0092 801-01093                8.000  EACH |     530.00000        4240.00|     560.00000        4480.00|     595.00000        4760.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0093 801-02595               24.000  EACH |     100.00000        2400.00|      60.00000        1440.00|     105.00000        2520.00 
  CONTROLLER, RESET TIMING                |                             |                             | 
0094 801-06207            48517.000  LFT  |       0.82000       39783.94|       0.87000       42209.79|       0.86000       41724.62 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0095 801-06211               38.000  EACH |      76.00000        2888.00|      81.00000        3078.00|      79.00000        3002.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, LANE INDICATION ARROW        |                             |                             | 
0096 801-06212               17.000  EACH |     128.00000        2176.00|     136.00000        2312.00|      73.00000        1241.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                             |                             | 
  REMOVABLE, WORD (ONLY)                  |                             |                             | 
0097 801-06218              754.000  LFT  |       6.15000        4637.10|       6.52000        4916.08|       5.16000        3890.64 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                             |                             | 
  REMOVABLE, 24 IN.                       |                             |                             | 
0098 801-06640              120.000  EACH |     124.00000       14880.00|     132.00000       15840.00|     149.00000       17880.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0099 801-06645               12.000  EACH |      32.00000         384.00|      34.00000         408.00|      60.00000         720.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0100 801-06710             1215.000  DAY  |      10.00000       12150.00|      12.00000       14580.00|      12.00000       14580.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0101 801-06775                       LUMP |  495000.00000      495000.00|   76850.00000       76850.00|  215000.00000      215000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0102 801-07118              770.000  LFT  |      14.85000       11434.50|      15.75000       12127.50|      11.75000        9047.50 
  BARRICADE, III-A                        |                             |                             | 
0103 801-94295               18.000  EACH |     130.00000        2340.00|      60.00000        1080.00|     190.00000        3420.00 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0104 802-01986               84.000  LFT  |      10.00000         840.00|      15.00000        1260.00|      11.99000        1007.16 
  POLE, STEEL GALVANIZED, 2.375 IN.       |                             |                             | 
0105 802-05701              310.000  LFT  |      12.00000        3720.00|      14.00000        4340.00|      16.49000        5111.90 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0106 802-07159                2.000  EACH |    3100.00000        6200.00|    3500.00000        7000.00|    2300.00000        4600.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                             |                             | 
  FOUNDATION, II                          |                             |                             | 
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0107 802-76025              361.000  SFT  |       9.15000        3303.15|      20.00000        7220.00|      16.89000        6097.29 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0108 802-76035              253.000  SFT  |       9.25000        2340.25|      22.00000        5566.00|      17.14000        4336.42 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0109 802-76045              181.000  SFT  |      14.00000        2534.00|      25.00000        4525.00|      17.69000        3201.89 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.125 IN. THICKNESS             |                             |                             | 
0110 802-76135                2.000  EACH |    9000.00000       18000.00|    8200.00000       16400.00|   10866.00000       21732.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                             |                             | 
  SINGLE ARM                              |                             |                             | 
0111 802-97812               16.000  EACH |      78.00000        1248.00|     425.00000        6800.00|     120.00000        1920.00 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0112 805-01816               20.000  EACH |     605.00000       12100.00|     620.00000       12400.00|     732.00000       14640.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT |                             |                             | 
  X 8FT.                                  |                             |                             | 
0113 805-01828               20.000  EACH |     125.00000        2500.00|     110.00000        2200.00|     111.00000        2220.00 
  TRAFFIC SIGNAL HEAD, REALIGN            |                             |                             | 
0114 805-01842               14.000  EACH |     515.00000        7210.00|     690.00000        9660.00|     667.00000        9338.00 
  HANDHOLE, SIGNAL                        |                             |                             | 
0115 805-01842               38.000  EACH |     945.00000       35910.00|     630.00000       23940.00|     975.00000       37050.00 
  HANDHOLE, SIGNAL , MODIFIED, 30 IN.     |                             |                             | 
0116 805-01893                       LUMP |    3000.00000        3000.00|    1100.00000        1100.00|    2099.00000        2099.00 
  MAINTAINING TRAFFIC SIGNAL              |                             |                             | 
0117 805-02037                3.000  EACH |    3400.00000       10200.00|    3800.00000       11400.00|    2397.00000        7191.00 
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                             |                             | 
0118 805-02069                2.000  EACH |    3500.00000        7000.00|    3900.00000        7800.00|    2466.00000        4932.00 
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                             |                             | 
0119 805-02072                1.000  EACH |    3600.00000        3600.00|    3900.00000        3900.00|    2729.00000        2729.00 
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                             |                             | 
0120 805-02073                2.000  EACH |    3800.00000        7600.00|    4000.00000        8000.00|    3182.00000        6364.00 
  SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM |                             |                             | 
0121 805-02152               48.000  EACH |     815.00000       39120.00|    1315.00000       63120.00|     757.00000       36336.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN.           |                             |                             | 
0122 805-02373             2320.000  LFT  |       2.80000        6496.00|       4.00000        9280.00|       2.80000        6496.00 
  INTERCONNECT CABLE, FIBER OPTIC         |                             |                             | 
0124 805-02855                3.000  EACH |     600.00000        1800.00|     572.00000        1716.00|     695.00000        2085.00 
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                             |                             | 
  X 2 FT. 6 IN. X 6 FT.                   |                             |                             | 
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0125 805-03983                6.000  EACH |    1062.00000        6372.00|    4670.00000       28020.00|    4388.00000       26328.00 
  PHASE SELECTORS                         |                             |                             | 
0126 805-04133                1.000  EACH |     540.00000         540.00|     540.00000         540.00|     519.00000         519.00 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0127 805-05673               11.000  EACH |    4260.00000       46860.00|    4515.00000       49665.00|    4063.00000       44693.00 
  SIGNAL AND LIGHTING COMBINATION         |                             |                             | 
  STRUCTURE, , 30 FT. SIGNAL MAST ARM, 10 |                             |                             | 
  FT. LIGHT                               |                             |                             | 
0128 805-05673                4.000  EACH |    4440.00000       17760.00|    4700.00000       18800.00|    4364.00000       17456.00 
  SIGNAL AND LIGHTING COMBINATION         |                             |                             | 
  STRUCTURE, , 35 FT. SIGNAL MAST ARM, 10 |                             |                             | 
  FT. LIGHT                               |                             |                             | 
0129 805-05871               23.000  EACH |     855.00000       19665.00|     946.00000       21758.00|     823.00000       18929.00 
  EMERGENCY VEHICLE LIGHT DETECTOR , 1    |                             |                             | 
  DIRECTION, 4 CHANNEL                    |                             |                             | 
0130 805-06592             3534.000  LFT  |      10.45000       36930.30|      12.60000       44528.40|      12.98000       45871.32 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                             |                             | 
0131 805-06595             9025.000  LFT  |       6.00000       54150.00|       2.70000       24367.50|       5.50000       49637.50 
  CONDUIT, PVC, 2 IN. , FOR LIGHTING      |                             |                             | 
0132 805-06886                1.000  EACH |   44240.00000       44240.00|   40300.00000       40300.00|   40564.00000       40564.00 
  VIDEO VEHICLE DETECTOR SYSTEM WITH 4    |                             |                             | 
  CAMERAS                                 |                             |                             | 
0133 805-07115                       LUMP |   59500.00000       59500.00|   52000.00000       52000.00|   58424.00000       58424.00 
  ITS VIDEO SURVEILLANCE                  |                             |                             | 
0134 805-08129             4330.000  LFT  |       1.00000        4330.00|       3.30000       14289.00|       1.22000        5282.60 
  SIGNAL CABLE , M-138                    |                             |                             | 
0135 805-78106                2.000  EACH |   20100.00000       40200.00|   20000.00000       40000.00|   16785.00000       33570.00 
  CONTROLLER AND CABINET, MASTER, MENU    |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0136 805-78109                4.000  EACH |   15400.00000       61600.00|   12700.00000       50800.00|   11829.00000       47316.00 
  CONTROLLER AND CABINET, SECONDARY, MENU |                             |                             | 
  DRIVEN, 8 PHASE                         |                             |                             | 
0137 805-78205               36.000  EACH |     868.00000       31248.00|     724.00000       26064.00|     711.00000       25596.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0138 805-78230               10.000  EACH |    1235.00000       12350.00|    1260.00000       12600.00|    1214.00000       12140.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0139 805-78370               48.000  EACH |      85.00000        4080.00|     105.00000        5040.00|     101.00000        4848.00 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0140 805-78445                1.000  EACH |     450.00000         450.00|     960.00000         960.00|     467.00000         467.00 
  SIGNAL SERVICE                          |                             |                             | 
0141 805-78467              325.000  LFT  |       1.50000         487.50|       2.00000         650.00|       1.76000         572.00 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0142 805-78470             3910.000  LFT  |       0.19000         742.90|       0.40000        1564.00|       0.49000        1915.90 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0143 805-78480             5710.000  LFT  |       0.75000        4282.50|       1.20000        6852.00|       0.98000        5595.80 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0144 805-78485             3070.000  LFT  |       1.00000        3070.00|       1.70000        5219.00|       1.13000        3469.10 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0145 805-78490             4085.000  LFT  |       1.00000        4085.00|       2.00000        8170.00|       1.33000        5433.05 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0146 805-78510             3770.000  LFT  |       1.00000        3770.00|       0.90000        3393.00|       0.89000        3355.30 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0147 805-78785               11.000  EACH |     395.00000        4345.00|     530.00000        5830.00|     506.00000        5566.00 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0148 805-78795             1426.000  LFT  |       7.85000       11194.10|      10.40000       14830.40|       8.16000       11636.16 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0149 805-78900                1.000  EACH |     320.00000         320.00|     405.00000         405.00|     428.00000         428.00 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0150 805-78925                6.000  EACH |     605.00000        3630.00|     590.00000        3540.00|     768.00000        4608.00 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0151 805-86889             6400.000  LFT  |       0.45000        2880.00|       0.45000        2880.00|       0.32000        2048.00 
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                             |                             | 
  COPPER                                  |                             |                             | 
0152 805-92504               17.000  EACH |     300.00000        5100.00|    2280.00000       38760.00|     285.00000        4845.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
0153 805-95568             5200.000  LFT  |       8.00000       41600.00|       5.50000       28600.00|       8.81000       45812.00 
  CONDUIT, PVC, 4 IN.                     |                             |                             | 
0154 805-96014             4210.000  LFT  |      12.00000       50520.00|      10.00000       42100.00|       2.48000       10440.80 
  SAW CUT, FULL DEPTH                     |                             |                             | 
0155 805-98336            11830.000  LFT  |       5.05000       59741.50|       5.00000       59150.00|       3.20000       37856.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                             |                             | 
  CONDUIT, 4 1/C                          |                             |                             | 
0156 807-02191                6.000  EACH |     515.00000        3090.00|     590.00000        3540.00|     488.00000        2928.00 
  HANDHOLE, LIGHTING                      |                             |                             | 
0157 807-02193                5.000  EACH |     550.00000        2750.00|     620.00000        3100.00|     773.00000        3865.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                             |                             | 
  8 FT.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0158 807-03950              124.000  EACH |    1141.00000      141484.00|    1220.00000      151280.00|    1096.00000      135904.00 
  LUMINAIRE, ORNAMENTAL , 175 WATT METAL  |                             |                             | 
  HALIDE                                  |                             |                             | 
0159 807-03951               62.000  EACH |    2165.00000      134230.00|    2800.00000      173600.00|    2560.00000      158720.00 
  LIGHT POLE, ORNAMENTAL , 20 FT. E.M.H.  |                             |                             | 
0160 807-04443              500.000  LFT  |       5.00000        2500.00|      11.00000        5500.00|      16.08000        8040.00 
  CONDUIT , BORING                        |                             |                             | 
0161 807-04671               27.000  EACH |     385.00000       10395.00|     270.00000        7290.00|     442.00000       11934.00 
  OUTLET BOX, ELECTRICAL, WEATHERPROOF    |                             |                             | 
  FOR TREE WELLS                          |                             |                             | 
0162 807-04866               22.000  EACH |     285.00000        6270.00|     300.00000        6600.00|     256.00000        5632.00 
  LUMINAIRE , ROADWAY, 400 WATT, METAL    |                             |                             | 
  HALIDE                                  |                             |                             | 
0163 807-04922               62.000  EACH |     445.00000       27590.00|     646.00000       40052.00|     486.00000       30132.00 
  LIGHT STANDARD FOUNDATION               |                             |                             | 
0164 807-83648                5.000  EACH |    1710.00000        8550.00|    1600.00000        8000.00|    1712.00000        8560.00 
  LIGHT POLE, 36 FT. E.M.H., 10.0 FT.     |                             |                             | 
  MAST ARM, ANCHOR BASE                   |                             |                             | 
0165 807-86810                5.000  EACH |    3420.00000       17100.00|    3400.00000       17000.00|    2953.00000       14765.00 
  SERVICE POINT, II                       |                             |                             | 
0166 807-86910               85.000  EACH |      19.00000        1615.00|      20.00000        1700.00|      26.00000        2210.00 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0167 807-86915               85.000  EACH |      21.00000        1785.00|      20.00000        1700.00|      26.00000        2210.00 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0168 807-86920              213.000  EACH |      19.00000        4047.00|      10.00000        2130.00|      18.00000        3834.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  NON-WATERPROOFED                        |                             |                             | 
0169 807-86925                1.000  EACH |      21.00000          21.00|     110.00000         110.00|      29.00000          29.00 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0170 807-86930              184.000  EACH |      18.00000        3312.00|      10.00000        1840.00|      12.00000        2208.00 
  INSULATION LINK, NONWATERPROOFED        |                             |                             | 
0171 807-86935               52.000  EACH |      21.00000        1092.00|      31.00000        1612.00|      19.00000         988.00 
  INSULATION LINK, WATERPROOFED           |                             |                             | 
0172 807-86950               84.000  EACH |      26.00000        2184.00|      10.00000         840.00|      21.00000        1764.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                             |                             | 
  LOCATION IDENTIFICATION                 |                             |                             | 
0173 808-03002             1350.000  LFT  |       0.36000         486.00|       0.68000         918.00|       0.64000         864.00 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,935,847.62                                                   ROUTE : 312 
     CALL ORDER   : 151                     CONTRACT ID : R -27659-C                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1035114          |(   2   ) 35-1035122         |(   3  ) 35-0918397 
                                          |SUPERIOR CONSTRUCTION CO     |GARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0174 808-03631              450.000  LFT  |       0.36000         162.00|       0.68000         306.00|       0.64000         288.00 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                             |                             | 
0175 808-03632             5590.000  LFT  |       0.36000        2012.40|       0.68000        3801.20|       0.64000        3577.60 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                             |                             | 
0176 808-05866              115.000  SYS  |       9.65000        1109.75|      11.00000        1265.00|      11.70000        1345.50 
  PAVEMENT MESSAGE MARKING, REMOVE        |                             |                             | 
0177 808-06716             7390.000  LFT  |       0.45000        3325.50|       0.48000        3547.20|       0.30000        2217.00 
  LINE, REMOVE                            |                             |                             | 
0178 808-74805              650.000  LFT  |       4.35000        2827.50|       9.50000        6175.00|       9.00000        5850.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0179 808-74807               13.000  EACH |      68.75000         893.75|     200.00000        2600.00|     185.00000        2405.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                             |                             | 
  INDICATIONS ARROWS                      |                             |                             | 
0180 808-74808               10.000  EACH |      88.20000         882.00|     285.00000        2850.00|     267.00000        2670.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (ONLY)                                  |                             |                             | 
0181 808-74809                6.000  EACH |      88.20000         529.20|     985.00000        5910.00|     928.00000        5568.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                             |                             | 
  (R X R)                                 |                             |                             | 
0182 808-94455             1300.000  LFT  |       0.75000         975.00|       2.50000        3250.00|       2.25000        2925.00 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                             |                             | 
  6 IN.                                   |                             |                             | 
0183 805-02087                       LUMP |    3600.00000        3600.00|    1100.00000        1100.00|    1791.00000        1791.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0184 207-08268             2600.000  SYS  |      11.79000       30654.00|      15.50000       40300.00|      29.00000       75400.00 
  SUBGRADE TREATMENT, TYPE IV             |                             |                             | 
0185 805-02445                6.000  EACH |    5223.00000       31338.00|    5200.00000       31200.00|    5117.00000       30702.00 
  CONTROLLER CABINET, P1 ,                |                             |                             | 
  UNINTERRUPTABLE POWER SYSTEM            |                             |                             | 
     SECTION TOTALS                       |           $     4,892,679.61|           $     4,980,000.00|           $     5,317,076.28 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,892,679.61|           $     4,980,000.00|           $     5,317,076.28 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 
     CALL ORDER   : 155                     CONTRACT ID : R -27665-A                   COUNTIES : GIBSON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 05/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1284120     KOBERSTEIN TRUCKING INC.                                                   $     4,145,766.36  100.0000% 
   2   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                              $     5,036,988.10  121.4972% 
   3   35-1878024     RAGLE, INC.                                                                $     5,149,163.42  124.2029% 
   4   35-2131982     J B I CONSTRUCTION INC.                                                    $     5,425,069.64  130.8581% 
 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   415,411.04                                                   ROUTE : 212 
     CALL ORDER   : 171                     CONTRACT ID : R -27903-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/29/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       346,438.85  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       397,724.47  114.8037% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2250.00000        2250.00|    2000.00000        2000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1772.00000       10632.00|    2100.00000       12600.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     121.00000         363.00|     140.00000         420.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08523               18.000  MOS  |     121.00000        2178.00|      80.00000        1440.00| 
  RADIO SERVICE                           |                             |                             | 
0005 105-08524              510.000  DOL  |       1.00000         510.00|       1.00000         510.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |    8510.00000        8510.00|   19000.00000       19000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 203-02000             1010.000  CYS  |      24.00000       24240.00|      20.00000       20200.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0011 207-08263             3000.000  SYS  |      18.00000       54000.00|      18.50000       55500.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0012 303-07449              558.000  TON  |      29.00000       16182.00|      23.00000       12834.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   415,411.04                                                   ROUTE : 212 
     CALL ORDER   : 171                     CONTRACT ID : R -27903-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07491               50.000  TON  |     140.00000        7000.00|     130.00000        6500.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0014 306-08033            15572.000  SYS  |       0.65000       10121.80|       1.10000       17129.20| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0015 306-08043             1100.000  SYS  |       1.15000        1265.00|       1.70000        1870.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 306-08432               94.000  SYS  |      14.70000        1381.80|       8.00000         752.00| 
  MILLING, APPROACH                       |                             |                             | 
0017 401-06264                       LUMP |     480.00000         480.00|    1200.00000        1200.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0018 401-07334             1642.000  TON  |      50.00000       82100.00|      56.00000       91952.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0019 401-07403              625.000  TON  |      45.00000       28125.00|      50.00000       31250.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0020 401-07408             2000.000  TON  |      33.70000       67400.00|      46.00000       92000.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                             |                             | 
0021 406-05520                8.000  TON  |     360.00000        2880.00|     450.00000        3600.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 610-07487                8.000  TON  |     187.00000        1496.00|     150.00000        1200.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0023 801-01093                2.000  EACH |     378.00000         756.00|     360.00000         720.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0024 801-06203             1355.000  LFT  |       0.95000        1287.25|       0.90000        1219.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0025 801-06207              677.000  LFT  |       3.40000        2301.80|       1.65000        1117.05| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0026 801-06640                8.000  EACH |      99.75000         798.00|      95.00000         760.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0027 801-06710               60.000  DAY  |      11.55000         693.00|      11.00000         660.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0028 801-06775                       LUMP |    7000.00000        7000.00|   10000.00000       10000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0029 808-06701             3027.000  LFT  |       0.32000         968.64|       0.30000         908.10| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-06703             6054.000  LFT  |       0.32000        1937.28|       0.30000        1816.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 171 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   415,411.04                                                   ROUTE : 212 
     CALL ORDER   : 171                     CONTRACT ID : R -27903-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-75245             6054.000  LFT  |       0.32000        1937.28|       0.30000        1816.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-75272              200.000  LFT  |       4.10000         820.00|       3.91000         782.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                             |                             | 
0033 808-75297               92.000  LFT  |       4.10000         377.20|       3.91000         359.72| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0034 808-75320                6.000  EACH |      85.00000         510.00|      81.10000         486.60| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0035 808-75325                6.000  EACH |     123.00000         738.00|     117.15000         702.90| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0036 808-75996               72.000  EACH |      14.40000        1036.80|       5.00000         360.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0037 808-75998              208.000  EACH |      20.00000        4160.00|      19.50000        4056.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       346,438.85|           $       397,724.47|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       346,438.85|           $       397,724.47|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 12/31/08  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     4,402,876.44  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,848,516.02  110.1216% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION AND LANDSCAPING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|   45000.00000       45000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               15.000  MOS  |    2500.00000       37500.00|    3417.00000       51255.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  216000.00000      216000.00|  612000.00000      612000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  125000.00000      125000.00|   53000.00000       53000.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240             4464.000  m2   |      12.00000       53568.00|      14.10000       62942.40| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-05545              530.000  m3   |      30.00000       15900.00|      65.00000       34450.00| 
  REGULATED MATERIALS, DISPOSE, C         |                             |                             | 
0010 202-05550              530.000  m3   |      18.00000        9540.00|      25.00000       13250.00| 
  REGULATED MATERIALS, REMOVE, C          |                             |                             | 
0011 202-05555              530.000  m3   |      32.00000       16960.00|      32.00000       16960.00| 
  REGULATED MATERIALS, TRANSPORT, C       |                             |                             | 
0012 203-02000             2981.000  m3   |      31.00000       92411.00|      33.35000       99416.35| 
  EXCAVATION, COMMON                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 201 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02070             7824.000  m3   |      30.00000      234720.00|      25.35000      198338.40| 
  BORROW                                  |                             |                             | 
0014 205-03662                       LUMP |  112600.00000      112600.00|  105000.00000      105000.00| 
  IRRIGATION, LANDSCAPE                   |                             |                             | 
0015 205-06931               72.000  Mg   |      65.00000        4680.00|      74.05000        5331.60| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0016 205-06937              364.000  m    |       5.06000        1841.84|       5.06000        1841.84| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 207-08263            19147.000  m2   |       1.00000       19147.00|       8.00000      153176.00| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0018 210-06799                0.870  m3   |    7965.00000        6929.55|    7500.00000        6525.00| 
  LIMESTONE , BASE                        |                             |                             | 
0019 210-06799                0.960  m3   |    6562.00000        6299.52|    6200.00000        5952.00| 
  LIMESTONE , CAP                         |                             |                             | 
0020 210-07171                8.000  EACH |    7800.00000       62400.00|   11000.00000       88000.00| 
  STEEL STRUCTURE , PYLON                 |                             |                             | 
0021 211-02050              530.000  m3   |      20.00000       10600.00|      25.40000       13462.00| 
  B BORROW                                |                             |                             | 
0022 211-07454             4148.000  m3   |       0.10000         414.80|       0.10000         414.80| 
  STRUCTURE BACKFILL                      |                             |                             | 
0023 301-07448             2865.000  Mg   |      21.00000       60165.00|      38.85000      111305.25| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0024 304-07490               74.000  Mg   |     220.00000       16280.00|     378.00000       27972.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0025 306-08036             1699.000  m2   |      15.00000       25485.00|       2.50000        4247.50| 
  MILLING, ASPHALT, 50 mm                 |                             |                             | 
0026 401-07334             2215.000  Mg   |      70.00000      155050.00|      75.10000      166346.50| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                             |                             | 
0027 401-07403             3691.000  Mg   |      56.00000      206696.00|      52.20000      192670.20| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                             |                             | 
0028 401-07418             8046.000  Mg   |      55.00000      442530.00|      49.95000      401897.70| 
  QC/QA-HMA, 3, 76, BASE, 25.0 MM         |                             |                             | 
0029 401-08333             3804.000  Mg   |      56.00000      213024.00|      54.55000      207508.20| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0030 402-07451             2261.000  Mg   |      59.86000      135343.46|      53.25000      120398.25| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0031 402-07453             1528.000  Mg   |     100.00000      152800.00|      70.00000      106960.00| 
  HMA FOR TEMPORARY PAVEMENT              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 201 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 406-05520               23.000  Mg   |    1000.00000       23000.00|     300.00000        6900.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0033 604-06844               18.350  m2   |      80.40000        1475.34|     750.00000       13762.50| 
  BRICK , MASONRY                         |                             |                             | 
0034 604-07901                8.000  m2   |     250.00000        2000.00|     145.00000        1160.00| 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0035 604-07902               44.000  m2   |     180.00000        7920.00|     185.00000        8140.00| 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0036 604-91531              825.000  m2   |      55.00000       45375.00|      57.00000       47025.00| 
  SIDEWALK, CONCRETE, 100 mm              |                             |                             | 
0037 605-06120              876.000  m    |      80.00000       70080.00|      55.15000       48311.40| 
  CURB, CONCRETE                          |                             |                             | 
0038 605-06140             2184.000  m    |      80.00000      174720.00|      51.00000      111384.00| 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0039 610-07486              443.000  Mg   |     120.00000       53160.00|     182.00000       80626.00| 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 610-07712             1288.000  m2   |      70.00000       90160.00|      97.50000      125580.00| 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0041 611-06497                7.000  EACH |     200.00000        1400.00|     250.00000        1750.00| 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 611-06498                3.000  EACH |     250.00000         750.00|     300.00000         900.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0043 615-06500                3.000  EACH |     550.00000        1650.00|     550.00000        1650.00| 
  MONUMENT, A                             |                             |                             | 
0044 615-06505                1.000  EACH |     300.00000         300.00|     600.00000         600.00| 
  MONUMENT, B                             |                             |                             | 
0045 615-06527                1.000  EACH |     750.00000         750.00|     450.00000         450.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 
0046 616-02320              155.000  m2   |       4.50000         697.50|       5.70000         883.50| 
  GEOTEXTILES                             |                             |                             | 
0047 616-06405              127.000  Mg   |      55.00000        6985.00|      75.95000        9645.65| 
  RIPRAP, REVETMENT                       |                             |                             | 
0048 621-01004                2.000  EACH |     425.00000         850.00|     425.00000         850.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-04317             1399.000  m2   |       1.52000        2126.48|       1.52000        2126.48| 
  MULCHED SEEDING                         |                             |                             | 
0050 621-06567               34.000  kL   |      10.00000         340.00|      10.00000         340.00| 
  WATER                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 201 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 621-06570             1755.000  m3   |      45.00000       78975.00|      35.10000       61600.50| 
  TOP SOIL                                |                             |                             | 
0052 621-06574             1867.000  m2   |       5.08000        9484.36|       5.08000        9484.36| 
  SODDING                                 |                             |                             | 
0053 621-98038              439.000  m3   |      69.00000       30291.00|      89.00000       39071.00| 
  MULCH, HARDWOOD SHREDDED BARK           |                             |                             | 
0054 622-05639              547.000  EACH |      36.30000       19856.10|      36.30000       19856.10| 
  PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 |                             |                             | 
  mm                                      |                             |                             | 
0055 622-05640              100.000  EACH |      43.25000        4325.00|      43.25000        4325.00| 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                             |                             | 
  mm                                      |                             |                             | 
0056 622-05651               14.000  EACH |     430.00000        6020.00|     430.00000        6020.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 63 TO 88 mm                        |                             |                             | 
0057 622-05654            13361.000  EACH |       9.75000      130269.75|       9.75000      130269.75| 
  PLANT, PERENNIAL , 1 GAL                |                             |                             | 
0058 622-05654              480.000  EACH |      22.85000       10968.00|      22.85000       10968.00| 
  PLANT, PERENNIAL , 2 GAL                |                             |                             | 
0059 702-51005               29.800  m3   |     469.00000       13976.20|     469.06000       13977.99| 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0060 702-90915                3.500  m3   |    1000.00000        3500.00|    1567.74000        5487.09| 
  CONCRETE, A                             |                             |                             | 
0061 703-06028              612.000  kg   |       3.50000        2142.00|       2.64000        1615.68| 
  REINFORCING BARS                        |                             |                             | 
0063 715-05024              115.000  m    |     254.00000       29210.00|     254.00000       29210.00| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                             |                             | 
0064 715-05048             2558.000  m    |      15.50000       39649.00|      15.50000       39649.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0065 715-05151              460.000  m    |     124.00000       57040.00|     124.00000       57040.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0066 715-05155              300.000  m    |     198.00000       59400.00|     198.00000       59400.00| 
  PIPE, TYPE 2, CIRCULAR, 675 mm          |                             |                             | 
0067 715-05156              142.000  m    |     205.00000       29110.00|     205.00000       29110.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                             |                             | 
0068 715-05159              199.000  m    |     298.00000       59302.00|     298.00000       59302.00| 
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                             |                             | 
0069 715-05161              153.000  m    |     363.00000       55539.00|     363.00000       55539.00| 
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 201 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0070 715-08283              444.000  m2   |      80.00000       35520.00|      60.00000       26640.00| 
  PCCP FOR STRUCTURE INSTALLATION         |                             |                             | 
0071 715-08306              111.000  Mg   |      85.00000        9435.00|      98.70000       10955.70| 
  HMA FOR STRUCTURE INSTALLATION, TYPE C  |                             |                             | 
0072 715-46005                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 
  PIPE END SECTION, 375 mm                |                             |                             | 
0073 718-06532             1000.000  m    |       3.25000        3250.00|       4.00000        4000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0074 718-52610              578.400  m3   |      38.00000       21979.20|      38.00000       21979.20| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0075 718-99153             7622.800  m2   |       1.45000       11053.06|       1.45000       11053.06| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0076 720-44000                4.000  EACH |     250.00000        1000.00|     475.00000        1900.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0077 720-44296                9.000  EACH |     625.00000        5625.00|     625.00000        5625.00| 
  CAP INLET                               |                             |                             | 
0078 720-45045               20.000  EACH |    1700.00000       34000.00|    1700.00000       34000.00| 
  INLET, J10                              |                             |                             | 
0079 720-45055               11.000  EACH |    1700.00000       18700.00|    1700.00000       18700.00| 
  INLET, M10                              |                             |                             | 
0080 720-45410                3.000  EACH |    1950.00000        5850.00|    1950.00000        5850.00| 
  MANHOLE, C4                             |                             |                             | 
0081 720-45605                1.000  m    |    1325.00000        1325.00|    1325.00000        1325.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                             |                             | 
0082 720-93501                5.000  EACH |   10250.00000       51250.00|   10250.00000       51250.00| 
  MANHOLE, L4                             |                             |                             | 
0083 720-94612                7.000  EACH |    3550.00000       24850.00|    3550.00000       24850.00| 
  MANHOLE, K4                             |                             |                             | 
0084 720-95422                6.000  EACH |    2475.00000       14850.00|    2475.00000       14850.00| 
  MANHOLE, J4                             |                             |                             | 
0085 720-98174                2.000  EACH |    2250.00000        4500.00|    2250.00000        4500.00| 
  INLET, B15                              |                             |                             | 
0086 720-98555                2.000  EACH |    2250.00000        4500.00|    2250.00000        4500.00| 
  INLET, C15                              |                             |                             | 
0087 732-04837            22662.000  EACH |       3.35000       75917.70|       3.35000       75917.70| 
  PLUG , NATIVE GRASS AND WILDFLOWER      |                             |                             | 
0088 801-06203             5172.000  m    |       0.37000        1913.64|       0.37000        1913.64| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                             |                             | 
0089 801-06207             7920.000  m    |       2.68000       21225.60|       2.68000       21225.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  100 mm                                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0090 801-06216               31.600  m    |       8.45000         267.02|       8.45000         267.02| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  600 mm                                  |                             |                             | 
0091 801-06218               40.200  m    |      20.75000         834.15|      20.75000         834.15| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                             |                             | 
  REMOVABLE, 600 mm , STOP BAR            |                             |                             | 
0092 801-06640               20.000  EACH |     165.00000        3300.00|     165.00000        3300.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0093 801-06645                2.000  EACH |      76.00000         152.00|      76.00000         152.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0094 801-06710              300.000  DAY  |      10.00000        3000.00|      10.00000        3000.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0095 801-06775                       LUMP |   90000.00000       90000.00|  127500.00000      127500.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0096 801-07119               89.000  m    |      87.50000        7787.50|      87.50000        7787.50| 
  BARRICADE, III-B                        |                             |                             | 
0097 801-94295                8.000  EACH |     105.00000         840.00|     105.00000         840.00| 
  SIGNAL HEAD, RELOCATE                   |                             |                             | 
0098 802-04314                4.000  EACH |    3500.00000       14000.00|    2500.00000       10000.00| 
  SIGN , PYLON                            |                             |                             | 
0099 802-05701               61.400  m    |      36.34000        2231.28|      36.34000        2231.28| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0100 802-07135               10.000  EACH |    1684.00000       16840.00|    1684.00000       16840.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, I |                             |                             | 
0101 802-76025               10.820  m2   |     117.11000        1267.13|     117.11000        1267.13| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0102 802-76035                5.640  m2   |     118.40000         667.78|     118.40000         667.78| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0103 802-76045                8.680  m2   |     139.93000        1214.59|     139.93000        1214.59| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                             |                             | 
  LEGEND, 3.18 mm THICKNESS               |                             |                             | 
0104 802-76125                5.000  EACH |    8170.00000       40850.00|    8170.00000       40850.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                             |                             | 
0105 805-01815                8.000  EACH |    1684.00000       13472.00|    1684.00000       13472.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7  |                             |                             | 
0106 805-01842               11.000  EACH |     540.00000        5940.00|     540.00000        5940.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0107 805-02328             1710.000  m    |       0.72000        1231.20|       0.72000        1231.20| 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0108 805-02426              826.000  m    |      16.73000       13818.98|      16.73000       13818.98| 
  WIRE, THW, NO. 4 CU, IN PLASTIC DUCT,   |                             |                             | 
  IN CONDUIT, 4 1C                        |                             |                             | 
0109 805-06592              637.000  m    |      36.24000       23084.88|      36.24000       23084.88| 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                             |                             | 
0110 805-78100                2.000  EACH |    7760.00000       15520.00|    7760.00000       15520.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0111 805-78205               12.000  EACH |     600.00000        7200.00|     600.00000        7200.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0112 805-78230                4.000  EACH |     840.00000        3360.00|     840.00000        3360.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED |                             |                             | 
  AMBER, GREEN, AMBER ARROW, GREEN ARROW  |                             |                             | 
0113 805-78415                8.000  EACH |    1180.00000        9440.00|    1180.00000        9440.00| 
  SPAN, CATENARY, AND TETHER              |                             |                             | 
0114 805-78420                8.000  EACH |     382.00000        3056.00|     382.00000        3056.00| 
  DISCONNECT HANGER                       |                             |                             | 
0115 805-78445                2.000  EACH |     432.00000         864.00|     432.00000         864.00| 
  SIGNAL SERVICE                          |                             |                             | 
0116 805-78467               19.000  m    |       6.56000         124.64|       6.56000         124.64| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0117 805-78485              185.000  m    |       2.62000         484.70|       2.62000         484.70| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0118 805-78490              345.000  m    |       2.89000         997.05|       2.89000         997.05| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0119 805-78510             1200.000  m    |       2.62000        3144.00|       2.62000        3144.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0120 805-78785               14.000  EACH |     423.00000        5922.00|     423.00000        5922.00| 
  SIGNAL DETECTOR HOUSING                 |                             |                             | 
0121 805-78795              525.000  m    |      28.21000       14810.25|      28.21000       14810.25| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0122 805-78925                2.000  EACH |     660.00000        1320.00|     660.00000        1320.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0123 805-81032                8.000  EACH |    3480.00000       27840.00|    3480.00000       27840.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                             |                             | 
0124 805-92504               16.000  EACH |     220.00000        3520.00|     220.00000        3520.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0125 807-02193               21.000  EACH |     610.00000       12810.00|     610.00000       12810.00| 
  LIGHT STANDARD FOUNDATION, 915 mm DIA.  |                             |                             | 
  X 2450 mm                               |                             |                             | 
0126 807-04112              512.000  m    |       1.80000         921.60|       1.80000         921.60| 
  WIRE, XHHW, NO. 10 , AWG, 1c            |                             |                             | 
0127 807-04866                8.000  EACH |     720.00000        5760.00|     720.00000        5760.00| 
  LUMINAIRE , TYPE 1                      |                             |                             | 
0128 807-07580              793.000  m    |      17.06000       13528.58|      17.06000       13528.58| 
  WIRE, NO. 4, COPPER, IN PLASTIC DUCT,   |                             |                             | 
  IN TRENCH, 4 1/C                        |                             |                             | 
0129 807-85744               16.000  EACH |    1200.00000       19200.00|    1200.00000       19200.00| 
  LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST   |                             |                             | 
  ARM, BREAKAWAY BASE                     |                             |                             | 
0130 807-85748                5.000  EACH |    1280.00000        6400.00|    1280.00000        6400.00| 
  LIGHT POLE, 12.2 m E.M.H., 2.4 m MAST   |                             |                             | 
  ARM, BREAKAWAY BASE                     |                             |                             | 
0131 807-86620               21.000  EACH |     280.00000        5880.00|     280.00000        5880.00| 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                             |                             | 
  SODIUM, 400 WATT                        |                             |                             | 
0132 807-86805                4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00| 
  SERVICE POINT, I                        |                             |                             | 
0133 807-86810                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  SERVICE POINT, II                       |                             |                             | 
0134 807-86910               21.000  EACH |      16.00000         336.00|      16.00000         336.00| 
  CONNECTOR KIT, UNFUSED                  |                             |                             | 
0135 807-86915               21.000  EACH |      19.00000         399.00|      19.00000         399.00| 
  CONNECTOR KIT, FUSED                    |                             |                             | 
0136 807-86925               57.000  EACH |      17.00000         969.00|      17.00000         969.00| 
  MULTIPLE COMPRESSION FITTING,           |                             |                             | 
  WATERPROOFED                            |                             |                             | 
0137 807-86935               42.000  EACH |      17.00000         714.00|      17.00000         714.00| 
  INSULATING LINK, WATERPROOFED           |                             |                             | 
0138 808-05929               79.000  m    |       5.12000         404.48|       5.12000         404.48| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 200 mm                  |                             |                             | 
0139 808-06701              618.000  m    |       1.85000        1143.30|       1.85000        1143.30| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                             |                             | 
  100mm                                   |                             |                             | 
0140 808-06703              180.000  m    |       2.76000         496.80|       2.76000         496.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,445,281.69                                                   ROUTE : 
     CALL ORDER   : 201                     CONTRACT ID : R -28146-A                   COUNTIES : LAKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(      ) 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0141 808-06716              997.000  m    |       1.48000        1475.56|       1.48000        1475.56| 
  LINE, REMOVE                            |                             |                             | 
0142 808-75240              629.000  m    |       1.78000        1119.62|       1.78000        1119.62| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                             |                             | 
  100mm                                   |                             |                             | 
0143 808-75245             2820.000  m    |       1.18000        3327.60|       1.28000        3609.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
0144 808-75297              102.000  m    |      12.95000        1320.90|      12.95000        1320.90| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 600 mm                       |                             |                             | 
0145 808-75320               13.000  EACH |      60.00000         780.00|      60.00000         780.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0146 808-75325               13.000  EACH |      89.00000        1157.00|      60.00000         780.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0147 732-08419               74.356  m2   |     156.01000       11600.28|     155.99000       11598.79| 
  MODULAR BLOCK WALL                      |                             |                             | 
0148 732-08421               74.356  m2   |     364.02000       27067.07|     363.97000       27063.35| 
  MODULAR BLOCK WALL ERECTION             |                             |                             | 
0149 801-92448                8.000  DAY  |      50.00000         400.00|      50.00000         400.00| 
  CONSTRUCTION SIGNS, MOBILE              |                             |                             | 
0150 621-04316             1399.000  m    |       4.60000        6435.40|       4.60000        6435.40| 
  SPADE EDGE                              |                             |                             | 
     SECTION TOTALS                       |           $     4,402,876.44|           $     4,848,516.02|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,402,876.44|           $     4,848,516.02|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1817574     YARDBERRY LANDSCAPE                                                        $       301,377.20  100.0000% 
   2   90-0177865     HIS CONSTRUCTORS LLC                                                       $       321,881.00  106.8034% 
   3   35-1489621     HRP CONSTRUCTION, INC.                                                     $       332,693.85  110.3912% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $       336,981.60  111.8139% 
   5   32-0154474     JCI BRIDGE GROUP INC                                                       $       363,099.95  120.4802% 
   6   35-1139301     E & B PAVING, INC.                                                         $       371,471.61  123.2580% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2  ) 90-0177865          |(   3  ) 35-1489621 
                                          |YARDBERRY LANDSCAPE          |HIS CONSTRUCTORS LLC         |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5600.00000        5600.00|    6400.00000        6400.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                3.000  MOS  |    2100.00000        6300.00|    1820.00000        5460.00|    1000.00000        3000.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 110-01001                       LUMP |   14347.22000       14347.22|   16000.00000       16000.00|   15000.00000       15000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |    3000.00000        3000.00|    6400.00000        6400.00|    9000.00000        9000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-02286                1.000  EACH |    5500.00000        5500.00|    8950.99000        8950.99|   31000.00000       31000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0007 202-99187              180.000  LFT  |       3.85000         693.00|       3.55000         639.00|       3.50000         630.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0008 203-02000             2637.000  CYS  |      10.00000       26370.00|      15.37000       40530.69|       6.00000       15822.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371               88.000  CYS  |      40.00000        3520.00|      12.75000        1122.00|       8.00000         704.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0010 205-06932              320.000  LFT  |      15.00000        4800.00|       9.50000        3040.00|       9.25000        2960.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06937              460.000  LFT  |       3.50000        1610.00|       1.50000         690.00|       1.45000         667.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 90-0177865         |(   3  ) 35-1489621 
                                          |YARDBERRY LANDSCAPE          |HIS CONSTRUCTORS LLC         |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 207-08263             1120.000  SYS  |      13.75000       15400.00|      14.00000       15680.00|      12.50000       14000.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0013 211-02050              150.000  CYS  |      30.00000        4500.00|      32.68000        4902.00|      20.00000        3000.00 
  B BORROW                                |                             |                             | 
0014 211-07454              280.000  CYS  |      30.00000        8400.00|      33.76000        9452.80|      20.00000        5600.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1060.000  TON  |      24.00000       25440.00|      23.82000       25249.20|      20.00000       21200.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08034             1500.000  SYS  |       2.20000        3300.00|       3.00000        4500.00|       2.18000        3270.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043              320.000  SYS  |       2.20000         704.00|       3.25000        1040.00|       2.18000         697.60 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07433              320.000  TON  |      57.20000       18304.00|      53.00000       16960.00|      52.00000       16640.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
0019 402-07438              220.000  TON  |      52.80000       11616.00|      49.00000       10780.00|      48.00000       10560.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441               46.000  TON  |      52.80000        2428.80|      49.00000        2254.00|      48.00000        2208.00 
  HMA BASE, TYPE B                        |                             |                             | 
0021 404-05511              680.000  SYS  |       4.00000        2720.00|       3.10000        2108.00|       3.00000        2040.00 
  SEAL COAT, 2                            |                             |                             | 
0022 406-05521             4400.000  SYS  |       0.30000        1320.00|       0.21000         924.00|       0.20000         880.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689                2.000  EACH |    2480.50000        4961.00|    2300.00000        4600.00|    2255.00000        4510.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              350.000  LFT  |      15.95000        5582.50|      15.00000        5250.00|      14.50000        5075.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 603-02736              140.000  LFT  |       8.25000        1155.00|       7.85000        1099.00|       7.50000        1050.00 
  FENCE, WOOD, REMOVE AND RESET           |                             |                             | 
0026 603-02969                       LUMP |    1525.00000        1525.00|    1600.00000        1600.00|    1525.00000        1525.00 
  GATE, RELOCATE                          |                             |                             | 
0027 603-03398              920.000  LFT  |       8.25000        7590.00|       7.85000        7222.00|       7.50000        6900.00 
  FENCE, RELOCATE                         |                             |                             | 
0028 603-06040              190.000  LFT  |      12.60000        2394.00|      11.75000        2232.50|      11.45000        2175.50 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0029 610-07486              155.000  TON  |      58.30000        9036.50|      54.50000        8447.50|      53.00000        8215.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                1.000  EACH |     209.00000         209.00|     195.00000         195.00|     190.00000         190.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06490               14.000  EACH |     132.00000        1848.00|     125.00000        1750.00|     300.00000        4200.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 90-0177865         |(   3  ) 35-1489621 
                                          |YARDBERRY LANDSCAPE          |HIS CONSTRUCTORS LLC         |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 615-06505                1.000  EACH |     605.00000         605.00|     565.00000         565.00|     750.00000         750.00 
  MONUMENT, B                             |                             |                             | 
0033 616-02320              662.000  SYS  |       3.75000        2482.50|       2.44000        1615.28|       2.00000        1324.00 
  GEOTEXTILES                             |                             |                             | 
0034 616-05688              583.000  TON  |      30.00000       17490.00|      65.13000       37970.79|      51.00000       29733.00 
  RIPRAP, CLASS 1                         |                             |                             | 
0035 616-06405               50.000  TON  |      35.00000        1750.00|      27.80000        1390.00|      34.00000        1700.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     750.00000         750.00|     260.00000         260.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-01743               55.000  LBS  |      35.00000        1925.00|       7.80000         429.00|       7.60000         418.00 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
0038 621-06545                1.000  TON  |     525.00000         525.00|     675.00000         675.00|     650.00000         650.00 
  FERTILIZER                              |                             |                             | 
0039 621-06553              115.000  LBS  |      35.00000        4025.00|       3.65000         419.75|       3.52000         404.80 
  SEED MIXTURE, R                         |                             |                             | 
0040 621-06565                2.000  TON  |     400.00000         800.00|     530.00000        1060.00|     510.00000        1020.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567                4.000  kGAL |      10.00000          40.00|      10.25000          41.00|      10.00000          40.00 
  WATER                                   |                             |                             | 
0042 621-06574              815.000  SYS  |       6.00000        4890.00|       4.00000        3260.00|       3.90000        3178.50 
  SODDING                                 |                             |                             | 
0043 621-52448                4.000  EACH |      45.00000         180.00|      26.00000         104.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0044 622-52436                3.000  EACH |      45.00000         135.00|      26.00000          78.00|      25.00000          75.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-91786               90.000  EACH |      15.00000        1350.00|      10.00000         900.00|       9.80000         882.00 
  SEEDLING                                |                             |                             | 
0046 622-98200                3.000  EACH |      45.00000         135.00|      26.00000          78.00|      25.00000          75.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0047 715-05169               46.000  LFT  |      90.00000        4140.00|      47.96000        2206.16|      31.00000        1426.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-07625              116.000  LFT  |     284.75000       33031.00|     319.29000       37037.64|     600.00000       69600.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                             |                             | 
0049 715-07626                1.000  EACH |    2000.00000        2000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  CONCRETE ANCHOR, 66 IN.                 |                             |                             | 
0050 715-07626                1.000  EACH |    2500.00000        2500.00|    3100.00000        3100.00|    4600.00000        4600.00 
  CONCRETE ANCHOR, 66 IN. MODIFIED        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1817574          |(   2   ) 90-0177865         |(   3  ) 35-1489621 
                                          |YARDBERRY LANDSCAPE          |HIS CONSTRUCTORS LLC         |HRP CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0051 715-46005                2.000  EACH |     325.00000         650.00|     310.00000         620.00|     190.00000         380.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 801-04308                6.000  EACH |     544.50000        3267.00|     110.00000         660.00|     105.00000         630.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06625               48.000  EACH |     104.50000        5016.00|      58.00000        2784.00|      75.00000        3600.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               17.000  EACH |     275.00000        4675.00|      50.00000         850.00|      95.00000        1615.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645                2.000  EACH |      71.50000         143.00|      34.00000          68.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06775                       LUMP |    3000.00000        3000.00|    4500.00000        4500.00|    6000.00000        6000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-07119               48.000  LFT  |      27.50000        1320.00|       9.75000         468.00|      12.00000         576.00 
  BARRICADE, III-B                        |                             |                             | 
0058 802-76025               15.000  SFT  |      20.35000         305.25|      19.50000         292.50|      18.50000         277.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0059 802-76055               42.000  LFT  |       5.34000         224.28|       5.00000         210.00|       4.85000         203.70 
  SIGN POST, A                            |                             |                             | 
0060 808-06703             1830.000  LFT  |       0.93000        1701.90|       0.44000         805.20|       0.55000        1006.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0061 808-06726               20.000  LFT  |      55.00000        1100.00|       9.00000         180.00|      12.00000         240.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 808-75240              225.000  LFT  |       0.93000         209.25|       1.20000         270.00|       0.55000         123.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245              900.000  LFT  |       0.93000         837.00|       0.56000         504.00|       0.55000         495.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       301,377.20|           $       321,881.00|           $       332,693.85 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       301,377.20|           $       321,881.00|           $       332,693.85 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 32-0154474         |(   6  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    5800.00000        5800.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07038                3.000  MOS  |    1500.00000        4500.00|    5000.00000       15000.00|    2100.00000        6300.00 
  FIELD OFFICE, A                         |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 110-01001                       LUMP |   16850.00000       16850.00|    8730.98000        8730.98|   18550.00000       18550.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0005 201-52370                       LUMP |   13000.00000       13000.00|   18000.00000       18000.00|   10000.00000       10000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0006 202-02286                1.000  EACH |    8000.00000        8000.00|   11000.00000       11000.00|   25000.00000       25000.00 
  PRESENT STRUCTURE, REMOVE               |                             |                             | 
0007 202-99187              180.000  LFT  |       3.50000         630.00|       5.15000         927.00|       2.90000         522.00 
  FENCE, FARM FIELD, REMOVE               |                             |                             | 
0008 203-02000             2637.000  CYS  |      10.00000       26370.00|      11.56000       30483.72|      17.00000       44829.00 
  EXCAVATION, COMMON                      |                             |                             | 
0009 205-03371               88.000  CYS  |      32.00000        2816.00|      16.91000        1488.08|      25.00000        2200.00 
  SEDIMENT, REMOVE                        |                             |                             | 
0010 205-06932              320.000  LFT  |       9.25000        2960.00|       9.25000        2960.00|       9.25000        2960.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                             |                             | 
0011 205-06937              460.000  LFT  |       1.45000         667.00|       1.45000         667.00|       1.45000         667.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0012 207-08263             1120.000  SYS  |      16.00000       17920.00|      13.21000       14795.20|      15.00000       16800.00 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0013 211-02050              150.000  CYS  |      65.00000        9750.00|      26.02000        3903.00|      45.00000        6750.00 
  B BORROW                                |                             |                             | 
0014 211-07454              280.000  CYS  |      40.00000       11200.00|      29.42000        8237.60|      35.00000        9800.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0015 301-07448             1060.000  TON  |      19.50000       20670.00|      24.94000       26436.40|      14.50000       15370.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0016 306-08034             1500.000  SYS  |       4.50000        6750.00|       4.30000        6450.00|       7.00000       10500.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 306-08043              320.000  SYS  |       4.50000        1440.00|       4.00000        1280.00|       5.10000        1632.00 
  MILLING, TRANSITION                     |                             |                             | 
0018 402-07433              320.000  TON  |      62.00000       19840.00|      52.00000       16640.00|      60.00000       19200.00 
  HMA SURFACE, TYPE B                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 32-0154474         |(   6  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 402-07438              220.000  TON  |      56.00000       12320.00|      48.00000       10560.00|      59.00000       12980.00 
  HMA INTERMEDIATE, TYPE B                |                             |                             | 
0020 402-07441               46.000  TON  |      60.00000        2760.00|      48.00000        2208.00|      65.00000        2990.00 
  HMA BASE, TYPE B                        |                             |                             | 
0021 404-05511              680.000  SYS  |       3.90000        2652.00|       3.00000        2040.00|       0.01000           6.80 
  SEAL COAT, 2                            |                             |                             | 
0022 406-05521             4400.000  SYS  |       0.03000         132.00|       0.20000         880.00|       0.06000         264.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0023 601-94689                2.000  EACH |    3300.00000        6600.00|    2255.00000        4510.00|    2500.00000        5000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0024 601-99105              350.000  LFT  |      14.50000        5075.00|      14.50000        5075.00|      15.00000        5250.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0025 603-02736              140.000  LFT  |       7.50000        1050.00|       7.50000        1050.00|      29.90000        4186.00 
  FENCE, WOOD, REMOVE AND RESET           |                             |                             | 
0026 603-02969                       LUMP |    1525.00000        1525.00|    1525.00000        1525.00|     400.00000         400.00 
  GATE, RELOCATE                          |                             |                             | 
0027 603-03398              920.000  LFT  |       7.50000        6900.00|       7.50000        6900.00|       6.60000        6072.00 
  FENCE, RELOCATE                         |                             |                             | 
0028 603-06040              190.000  LFT  |      11.45000        2175.50|      11.45000        2175.50|       6.60000        1254.00 
  FENCE, FARM FIELD, 47 IN.               |                             |                             | 
0029 610-07486              155.000  TON  |      60.00000        9300.00|      53.00000        8215.00|      70.00000       10850.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0030 611-06497                1.000  EACH |     190.00000         190.00|     125.00000         125.00|     180.00000         180.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0031 615-06490               14.000  EACH |     120.00000        1680.00|     376.88000        5276.32|     130.00000        1820.00 
  RIGHT OF WAY MARKER                     |                             |                             | 
0032 615-06505                1.000  EACH |     550.00000         550.00|     852.35000         852.35|     600.00000         600.00 
  MONUMENT, B                             |                             |                             | 
0033 616-02320              662.000  SYS  |       3.00000        1986.00|       2.91000        1926.42|       6.58000        4355.96 
  GEOTEXTILES                             |                             |                             | 
0034 616-05688              583.000  TON  |      45.00000       26235.00|      75.04000       43748.32|      49.60000       28916.80 
  RIPRAP, CLASS 1                         |                             |                             | 
0035 616-06405               50.000  TON  |      40.00000        2000.00|      49.48000        2474.00|      38.07000        1903.50 
  RIPRAP, REVETMENT                       |                             |                             | 
0036 621-01004                1.000  EACH |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0037 621-01743               55.000  LBS  |       7.60000         418.00|       7.60000         418.00|       7.60000         418.00 
  SEED MIXTURE, GRASS, 2                  |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 32-0154474         |(   6  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 621-06545                1.000  TON  |     650.00000         650.00|     650.00000         650.00|     650.00000         650.00 
  FERTILIZER                              |                             |                             | 
0039 621-06553              115.000  LBS  |       3.52000         404.80|       3.52000         404.80|       3.52000         404.80 
  SEED MIXTURE, R                         |                             |                             | 
0040 621-06565                2.000  TON  |     510.00000        1020.00|     510.00000        1020.00|     510.00000        1020.00 
  MULCHING MATERIAL                       |                             |                             | 
0041 621-06567                4.000  kGAL |      10.00000          40.00|      10.00000          40.00|      10.00000          40.00 
  WATER                                   |                             |                             | 
0042 621-06574              815.000  SYS  |       3.90000        3178.50|       3.90000        3178.50|       3.90000        3178.50 
  SODDING                                 |                             |                             | 
0043 621-52448                4.000  EACH |      25.00000         100.00|      25.00000         100.00|      25.00000         100.00 
  SIGN, DO NOT SPRAY                      |                             |                             | 
0044 622-52436                3.000  EACH |      25.00000          75.00|      25.00000          75.00|      25.00000          75.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0045 622-91786               90.000  EACH |       9.80000         882.00|       9.80000         882.00|       9.80000         882.00 
  SEEDLING                                |                             |                             | 
0046 622-98200                3.000  EACH |      25.00000          75.00|      25.00000          75.00|      25.00000          75.00 
  SIGN, DO NOT DISTURB                    |                             |                             | 
0047 715-05169               46.000  LFT  |      30.00000        1380.00|      50.53000        2324.38|      60.00000        2760.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                             |                             | 
0048 715-07625              116.000  LFT  |     200.00000       23200.00|     510.00000       59160.00|     220.00000       25520.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                             |                             | 
0049 715-07626                1.000  EACH |    1500.00000        1500.00|    4000.00000        4000.00|    5500.00000        5500.00 
  CONCRETE ANCHOR, 66 IN.                 |                             |                             | 
0050 715-07626                1.000  EACH |    3000.00000        3000.00|    5600.00000        5600.00|    6500.00000        6500.00 
  CONCRETE ANCHOR, 66 IN. MODIFIED        |                             |                             | 
0051 715-46005                2.000  EACH |     200.00000         400.00|     338.32000         676.64|     410.00000         820.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0052 801-04308                6.000  EACH |     105.00000         630.00|     105.00000         630.00|      60.00000         360.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0053 801-06625               48.000  EACH |      56.00000        2688.00|      56.00000        2688.00|      65.00000        3120.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0054 801-06640               17.000  EACH |      48.00000         816.00|      48.00000         816.00|      72.00000        1224.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0055 801-06645                2.000  EACH |      32.00000          64.00|       2.00000           4.00|      20.00000          40.00 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0056 801-06775                       LUMP |   32100.00000       32100.00|    2855.99000        2855.99|   30935.00000       30935.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0057 801-07119               48.000  LFT  |       9.25000         444.00|       9.25000         444.00|       8.00000         384.00 
  BARRICADE, III-B                        |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   388,421.41                                                   ROUTE : 14 
     CALL ORDER   : 211                     CONTRACT ID : R -28242-A                   COUNTIES : FULTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(   5   ) 32-0154474         |(   6  ) 35-1139301 
                                          |BROOKS CONSTRUCTION COMPANY  |JCI BRIDGE GROUP INC         |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0058 802-76025               15.000  SFT  |      18.50000         277.50|      21.75000         326.25|      40.00000         600.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0059 802-76055               42.000  LFT  |       4.85000         203.70|       5.95000         249.90|      20.00000         840.00 
  SIGN POST, A                            |                             |                             | 
0060 808-06703             1830.000  LFT  |       0.42000         768.60|       0.42000         768.60|       0.55000        1006.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0061 808-06726               20.000  LFT  |       8.75000         175.00|       8.75000         175.00|      12.00000         240.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                             |                             | 
  24 IN.                                  |                             |                             | 
0062 808-75240              225.000  LFT  |       1.16000         261.00|       1.16000         261.00|       0.55000         123.75 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0063 808-75245              900.000  LFT  |       0.54000         486.00|       0.54000         486.00|       0.55000         495.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $       336,981.60|           $       363,099.95|           $       371,471.61 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       336,981.60|           $       363,099.95|           $       371,471.61 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 221 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $    10,155,000.00  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $    10,776,984.82  106.1249% 
   3   31-4351261     SHELLY & SANDS, INC.                                                       $    11,451,156.36  112.7637% 
   4   35-1139301     E & B PAVING, INC.                                                         $    11,799,237.23  116.1914% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1917625          |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PCCP PATCHING,        BRIDGE DECK PATCHING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   15000.00000       15000.00|   20000.00000       20000.00|   13500.00000       13500.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    3000.00000       18000.00|    3400.00000       20400.00|    2580.00000       15480.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  439869.41000      439869.41|  510000.00000      510000.00|  200000.00000      200000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07783            38087.000  TON  |      56.00000     2132872.00|      54.00000     2056698.00|      65.00000     2475655.00 
  HMA PATCHING, TYPE D                    |                             |                             | 
0008 306-08033          1026679.000  SYS  |       0.72000      739208.88|       0.81000      831609.99|       0.90000      924011.10 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 306-08043            17601.000  SYS  |       1.00000       17601.00|       0.76000       13376.76|       3.90000       68643.90 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |   10000.00000       10000.00|   20000.00000       20000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07320            35040.000  TON  |      41.00000     1436640.00|      41.00000     1436640.00|      51.00000     1787040.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 401-07337            50957.000  TON  |      82.00000     4178474.00|      85.00000     4331345.00|      92.00000     4688044.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 406-05520              233.000  TON  |     220.00000       51260.00|     204.00000       47532.00|     180.00000       41940.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 506-06333              100.000  SYS  |     580.00000       58000.00|     319.00000       31900.00|     590.00000       59000.00 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0015 507-07482            14008.000  LFT  |       1.60000       22412.80|       1.65000       23113.20|       1.60000       22412.80 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0016 606-07484           294046.000  LFT  |       0.13000       38225.98|       0.08000       23523.68|       0.08000       23523.68 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0017 612-04315               17.000  TON  |    1217.00000       20689.00|    1250.00000       21250.00|    1285.00000       21845.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0018 612-05081                1.000  EACH |    3000.00000        3000.00|    3100.00000        3100.00|    3170.00000        3170.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
0019 612-60410              286.000  EACH |      25.00000        7150.00|      26.00000        7436.00|      26.50000        7579.00 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0020 722-51852             4591.000  SFT  |      43.00000      197413.00|      48.00000      220368.00|      45.15000      207283.65 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0021 722-60824              228.000  SYS  |      95.00000       21660.00|      74.00000       16872.00|      26.00000        5928.00 
  SURFACE MILLING                         |                             |                             | 
0022 724-03276              791.000  LFT  |     182.00000      143962.00|     147.00000      116277.00|     190.00000      150290.00 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0023 801-01093                4.000  EACH |    2550.00000       10200.00|     995.00000        3980.00|    2640.00000       10560.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0024 801-06207            29405.000  LFT  |       1.00000       29405.00|       1.70000       49988.50|       1.10000       32345.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               42.000  EACH |     175.00000        7350.00|     142.00000        5964.00|     180.00000        7560.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              480.000  DAY  |      16.00000        7680.00|      12.00000        5760.00|      15.85000        7608.00 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |  300000.00000      300000.00|  699699.00000      699699.00|  420000.00000      420000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-07215              720.000  DAY  |      46.00000       33120.00|      30.00000       21600.00|      47.50000       34200.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0029 808-06702           158083.000  LFT  |       0.01000        1580.83|       0.01000        1580.83|       0.01000        1580.83 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-06703           201085.000  LFT  |       0.16000       32173.60|       0.34000       68368.90|       0.16000       32173.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
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                                                                                                                   PAGE : 221 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1917625         |(   3  ) 31-4351261 
                                          |RIETH RILEY CONSTRUCTION     |MILESTONE CONTRACTORS, L.P.  |SHELLY & SANDS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-06705            20410.000  LFT  |       2.05000       41840.50|       0.61000       12450.10|       2.10000       42861.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0032 808-75215             3952.000  LFT  |       0.11000         434.72|       1.07000        4228.64|       0.11000         434.72 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245           158083.000  LFT  |       0.16000       25293.28|       0.34000       53748.22|       0.16000       25293.28 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75996             3676.000  EACH |       5.00000       18380.00|       3.00000       11028.00|       8.00000       29408.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998             3676.000  EACH |      20.00000       73520.00|      20.00000       73520.00|      20.00000       73520.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0036 805-06616                6.000  EACH |    1240.00000        7440.00|    1175.00000        7050.00|    1215.00000        7290.00 
  PIEZO, CLASS II                         |                             |                             | 
0037 805-78795              552.000  LFT  |      18.00000        9936.00|       7.00000        3864.00|       7.40000        4084.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0038 805-78510             1680.000  LFT  |       2.25000        3780.00|       1.50000        2520.00|       1.60000        2688.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0039 805-78470              950.000  LFT  |       1.50000        1425.00|       0.20000         190.00|       0.21000         199.50 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
     SECTION TOTALS                       |           $    10,155,000.00|           $    10,776,984.82|           $    11,451,156.36 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    10,155,000.00|           $    10,776,984.82|           $    11,451,156.36 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE, PCCP PATCHING,        BRIDGE DECK PATCHING 
                                          |                             |                             | 
0001 105-06845                       LUMP |   39500.00000       39500.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2800.00000       16800.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  590000.00000      590000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 304-07783            38087.000  TON  |      60.00000     2285220.00|                             | 
  HMA PATCHING, TYPE D                    |                             |                             | 
0008 306-08033          1026679.000  SYS  |       1.40000     1437350.60|                             | 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0009 306-08043            17601.000  SYS  |       1.40000       24641.40|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0010 401-06264                       LUMP |   75000.00000       75000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07320            35040.000  TON  |      49.00000     1716960.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0012 401-07337            50957.000  TON  |      82.00000     4178474.00|                             | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
0013 406-05520              233.000  TON  |     250.00000       58250.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0014 506-06333              100.000  SYS  |     558.00000       55800.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0015 507-07482            14008.000  LFT  |       1.55000       21712.40|                             | 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEA |                             |                             | 
0016 606-07484           294046.000  LFT  |       0.20000       58809.20|                             | 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0017 612-04315               17.000  TON  |    1217.00000       20689.00|                             | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0018 612-05081                1.000  EACH |    3000.00000        3000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 612-60410              286.000  EACH |      25.00000        7150.00|                             | 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0020 722-51852             4591.000  SFT  |      45.00000      206595.00|                             | 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                             |                             | 
0021 722-60824              228.000  SYS  |      44.00000       10032.00|                             | 
  SURFACE MILLING                         |                             |                             | 
0022 724-03276              791.000  LFT  |     180.00000      142380.00|                             | 
  EXPANSION JOINT SEALING SYSTEM          |                             |                             | 
0023 801-01093                4.000  EACH |    2500.00000       10000.00|                             | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0024 801-06207            29405.000  LFT  |       1.00000       29405.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               42.000  EACH |     170.00000        7140.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              480.000  DAY  |      15.00000        7200.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |  509000.00000      509000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 801-07215              720.000  DAY  |      45.00000       32400.00|                             | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0029 808-06702           158083.000  LFT  |       0.01000        1580.83|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0030 808-06703           201085.000  LFT  |       0.15000       30162.75|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0031 808-06705            20410.000  LFT  |       5.00000      102050.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0032 808-75215             3952.000  LFT  |       0.05000         197.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 
0033 808-75245           158083.000  LFT  |       0.15000       23712.45|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0034 808-75996             3676.000  EACH |       5.00000       18380.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0035 808-75998             3676.000  EACH |      18.00000       66168.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 17,860,170.81                                                     ROUTE : 465 
     CALL ORDER   : 221                     CONTRACT ID : R -28258-A                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1139301          |(       )                    |(      ) 
                                          |E & B PAVING, INC.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 805-06616                6.000  EACH |    1150.00000        6900.00|                             | 
  PIEZO, CLASS II                         |                             |                             | 
0037 805-78795              552.000  LFT  |       7.00000        3864.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0038 805-78510             1680.000  LFT  |       1.50000        2520.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0039 805-78470              950.000  LFT  |       0.20000         190.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
     SECTION TOTALS                       |           $    11,799,237.23|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $    11,799,237.23|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/17/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1374866     PRIMCO, INC.                                                               $     1,483,784.58  100.0000% 
   2   35-1058755     BAKER & SCHULTZ, INC.                                                      $     1,494,221.94  100.7034% 
   3   35-1139301     E & B PAVING, INC.                                                         $     1,712,410.44  115.4083% 
   4   35-1065659     BROOKS CONSTRUCTION COMPANY INC                                            $     1,750,310.93  117.9626% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1374866          |(   2  ) 35-1058755          |(   3  ) 35-1139301 
                                          |PRIMCO, INC.                 |BAKER & SCHULTZ, INC.        |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   40514.38000       40514.38|   13000.00000       13000.00|   13300.00000       13300.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               16.000  MOS  |    1968.32000       31493.12|    2100.00000       33600.00|    1600.00000       25600.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   74189.10000       74189.10|   76000.00000       76000.00|   84000.00000       84000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   22256.00000       22256.00|  118000.00000      118000.00|   25000.00000       25000.00 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             4025.000  m3   |      20.90000       84122.50|      12.50000       50312.50|      12.50000       50312.50 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070            13510.000  m3   |      10.30000      139153.00|      13.00000      175630.00|      13.00000      175630.00 
  BORROW                                  |                             |                             | 
0010 203-51223              160.000  m3   |      22.50000        3600.00|      10.00000        1600.00|      94.00000       15040.00 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               53.000  m3   |      18.89000        1001.17|      13.00000         689.00|      13.00000         689.00 
  SEDIMENT REMOVE                         |                             |                             | 
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0012 205-06930                3.000  Mg   |      41.95000         125.85|      44.50000         133.50|      44.50000         133.50 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931               52.000  Mg   |      39.95000        2077.40|      47.20000        2454.40|      47.20000        2454.40 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      90.00000         180.00|      90.00000         180.00|      90.00000         180.00 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936               61.000  Mg   |      39.95000        2436.95|      43.50000        2653.50|      43.50000        2653.50 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              808.000  m    |       5.85000        4726.80|       4.00000        3232.00|       3.98000        3215.84 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               38.000  m    |      53.05000        2015.90|     137.00000        5206.00|     137.00000        5206.00 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51220              150.000  m3   |     107.20000       16080.00|     130.00000       19500.00|     298.00000       44700.00 
  EXCAVATION, WET                         |                             |                             | 
0019 207-08265             9845.000  m2   |       5.74000       56510.30|       4.80000       47256.00|       7.75000       76298.75 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0020 211-06467               20.000  m3   |     131.00000        2620.00|      26.00000         520.00|      52.00000        1040.00 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454              277.000  m3   |      32.89000        9110.53|      46.00000       12742.00|      46.00000       12742.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448              561.000  Mg   |      26.00000       14586.00|      26.00000       14586.00|      26.00000       14586.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               22.000  m3   |      58.50000        1287.00|      45.80000        1007.60|      50.00000        1100.00 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180              604.000  Mg   |      21.00000       12684.00|      21.00000       12684.00|      21.00000       12684.00 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 306-08034              112.000  m2   |       7.75000         868.00|      10.00000        1120.00|      23.00000        2576.00 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0026 401-06264                       LUMP |    4100.00000        4100.00|    4100.00000        4100.00|    4100.00000        4100.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07327              675.000  Mg   |      58.00000       39150.00|      58.00000       39150.00|      58.00000       39150.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0028 401-07397             1051.000  Mg   |      48.00000       50448.00|      48.00000       50448.00|      48.00000       50448.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07423             2511.000  Mg   |      41.00000      102951.00|      41.00000      102951.00|      41.00000      102951.00 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0030 401-07429             1514.000  Mg   |      41.00000       62074.00|      41.00000       62074.00|      41.00000       62074.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
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0031 406-05520                8.000  Mg   |     180.00000        1440.00|     180.00000        1440.00|     180.00000        1440.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    1715.00000        1715.00|    2060.00000        2060.00|    1700.00000        1700.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06374                4.000  EACH |     650.00000        2600.00|     790.00000        3160.00|     900.00000        3600.00 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-94689                3.000  EACH |    2050.00000        6150.00|    2235.00000        6705.00|    2200.00000        6600.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105               74.000  m    |      45.00000        3330.00|      50.00000        3700.00|      54.00000        3996.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0036 605-06140             1209.000  m    |      45.50000       55009.50|      42.00000       50778.00|      48.00000       58032.00 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 607-90826                4.000  EACH |    1000.00000        4000.00|     490.00000        1960.00|     900.00000        3600.00 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
0038 609-06259              153.000  m2   |      72.00000       11016.00|      62.20000        9516.60|     110.00000       16830.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0039 610-07486              341.000  Mg   |      65.00000       22165.00|      65.00000       22165.00|      65.00000       22165.00 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 610-08446              843.000  m2   |      43.75000       36881.25|      38.00000       32034.00|      50.00000       42150.00 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0041 611-06497               12.000  EACH |     175.00000        2100.00|     130.00000        1560.00|     125.00000        1500.00 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 611-06498                2.000  EACH |     230.00000         460.00|     165.00000         330.00|     165.00000         330.00 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0043 615-06505                6.000  EACH |     440.00000        2640.00|     610.00000        3660.00|     400.00000        2400.00 
  MONUMENT, B                             |                             |                             | 
0044 615-06527                1.000  EACH |     400.00000         400.00|     795.00000         795.00|     300.00000         300.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0045 616-02320             1300.000  m2   |       2.59000        3367.00|       2.90000        3770.00|       2.90000        3770.00 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405              924.000  Mg   |      23.24000       21473.76|      31.50000       29106.00|      31.50000       29106.00 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 617-04488               96.000  m2   |       8.20000         787.20|       6.50000         624.00|       6.50000         624.00 
  GEOGRID, SUBGRADE                       |                             |                             | 
0048 621-01004                2.000  EACH |     325.00000         650.00|     325.00000         650.00|     325.00000         650.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
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0049 621-06545                0.800  Mg   |     621.00000         496.80|     621.00000         496.80|     621.00000         496.80 
  FERTILIZER                              |                             |                             | 
0050 621-06554              139.000  kg   |       7.52000        1045.28|       7.60000        1056.40|       7.52000        1045.28 
  SEED MIXTURE, U                         |                             |                             | 
0051 621-06557              214.000  kg   |       4.98000        1065.72|       5.00000        1070.00|       4.98000        1065.72 
  SEED MIXTURE, T                         |                             |                             | 
0052 621-06565                3.800  Mg   |     474.00000        1801.20|     474.00000        1801.20|     474.00000        1801.20 
  MULCHING MATERIAL                       |                             |                             | 
0053 621-06567               81.000  kL   |       2.50000         202.50|       2.50000         202.50|       2.50000         202.50 
  WATER                                   |                             |                             | 
0054 621-06574              661.000  m2   |       2.88000        1903.68|       4.10000        2710.10|       4.08000        2696.88 
  SODDING                                 |                             |                             | 
0055 621-06575             3837.000  m2   |       2.88000       11050.56|       4.10000       15731.70|       4.08000       15654.96 
  SODDING, NURSERY                        |                             |                             | 
0056 622-52436                1.000  EACH |      25.00000          25.00|      25.00000          25.00|      25.00000          25.00 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
0057 622-91786               40.000  EACH |       9.75000         390.00|       9.75000         390.00|       9.75000         390.00 
  SEEDLING                                |                             |                             | 
0058 701-51195              352.000  m    |     110.00000       38720.00|     130.00000       45760.00|     200.00000       70400.00 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0059 701-91792               20.000  EACH |     115.00000        2300.00|      90.00000        1800.00|     100.00000        2000.00 
  PILE TIP, STEEL H                       |                             |                             | 
0060 702-51005               76.600  m3   |     440.00000       33704.00|     470.00000       36002.00|     970.00000       74302.00 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51015                7.600  m3   |     640.00000        4864.00|     470.00000        3572.00|     500.00000        3800.00 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 703-51030             3828.000  kg   |       1.60000        6124.80|       1.25000        4785.00|       3.00000       11484.00 
  REINFORCING STEEL                       |                             |                             | 
0063 703-51032            20110.000  kg   |       1.70000       34187.00|       1.30000       26143.00|       2.60000       52286.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0064 704-51002              118.100  m3   |     575.00000       67907.50|     470.00000       55507.00|     960.00000      113376.00 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0065 706-06344               69.000  m    |     152.00000       10488.00|      57.00000        3933.00|     210.00000       14490.00 
  RAILING, TS-1                           |                             |                             | 
0066 707-05983              142.800  m    |     350.00000       49980.00|     465.00000       66402.00|     420.00000       59976.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0067 709-51821                       LUMP |    1644.10000        1644.10|    2050.00000        2050.00|    1850.00000        1850.00 
  SURFACE SEAL                            |                             |                             | 
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0068 715-05048             1988.000  m    |      25.30000       50296.40|       8.30000       16500.40|       8.30000       16500.40 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0069 715-05053               34.000  m    |      63.25000        2150.50|      58.00000        1972.00|      58.00000        1972.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0070 715-05149              475.000  m    |     106.00000       50350.00|      90.00000       42750.00|      90.00000       42750.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0071 715-05151               54.000  m    |     143.00000        7722.00|     100.00000        5400.00|     100.00000        5400.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0072 715-05152               20.000  m    |     168.20000        3364.00|     108.00000        2160.00|     108.00000        2160.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0073 715-05407               34.000  m    |      38.37000        1304.58|      33.00000        1122.00|      50.00000        1700.00 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0074 715-46000                5.000  EACH |     140.00000         700.00|     250.00000        1250.00|     250.00000        1250.00 
  PIPE END SECTION, 300 mm                |                             |                             | 
0075 715-46005                5.000  EACH |     160.00000         800.00|     270.00000        1350.00|     270.00000        1350.00 
  PIPE END SECTION, 375 mm                |                             |                             | 
0076 715-46010                2.000  EACH |     200.00000         400.00|     290.00000         580.00|     290.00000         580.00 
  PIPE END SECTION, 450 mm                |                             |                             | 
0077 718-06529                6.000  EACH |     600.00000        3600.00|     700.00000        4200.00|     700.00000        4200.00 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0078 718-06532             1000.000  m    |       2.30000        2300.00|       3.25000        3250.00|       2.30000        2300.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0079 718-52610              412.000  m3   |      38.00000       15656.00|      40.00000       16480.00|      40.00000       16480.00 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0080 718-99153             4848.000  m2   |       3.00000       14544.00|       1.10000        5332.80|       1.10000        5332.80 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0081 720-45270                1.000  EACH |    1000.00000        1000.00|    1400.00000        1400.00|    1400.00000        1400.00 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0082 720-45410                9.000  EACH |    1550.00000       13950.00|    2300.00000       20700.00|    2300.00000       20700.00 
  MANHOLE, C4                             |                             |                             | 
0083 720-98174               12.000  EACH |    2020.00000       24240.00|    2300.00000       27600.00|    2300.00000       27600.00 
  INLET, B15                              |                             |                             | 
0084 720-98555               12.000  EACH |    2150.00000       25800.00|    2300.00000       27600.00|    2300.00000       27600.00 
  INLET, C15                              |                             |                             | 
0085 801-04308                5.000  EACH |     366.00000        1830.00|     366.00000        1830.00|     595.00000        2975.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               10.000  EACH |     121.00000        1210.00|     121.00000        1210.00|     125.00000        1250.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               17.000  EACH |     140.00000        2380.00|     140.00000        2380.00|     250.00000        4250.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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0088 801-06775                       LUMP |   26888.00000       26888.00|    6000.00000        6000.00|   55400.00000       55400.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               36.000  m    |      45.25000        1629.00|      45.25000        1629.00|      55.00000        1980.00 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               15.000  m    |      59.30000         889.50|      59.30000         889.50|      65.00000         975.00 
  BARRICADE, III-B                        |                             |                             | 
0091 802-05701               24.000  m    |      43.70000        1048.80|      67.65000        1623.60|      65.00000        1560.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0092 802-76025                4.100  m2   |     199.50000         817.95|      82.80000         339.48|     185.00000         758.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0093 802-76035                0.800  m2   |     185.00000         148.00|      90.45000          72.36|     175.00000         140.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
0094 808-03631              106.000  m    |       7.85000         832.10|       7.85000         832.10|      21.23200        2250.59 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0095 808-03632              106.000  m    |       7.85000         832.10|       7.85000         832.10|      21.22000        2249.32 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0096 808-06703              534.000  m    |       0.91000         485.94|       0.91000         485.94|       1.40000         747.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0097 808-06706               27.000  m    |       8.60000         232.20|       8.60000         232.20|      60.00000        1620.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                             |                             | 
  mm                                      |                             |                             | 
0098 808-75245             2126.000  m    |       0.91000        1934.66|       0.91000        1934.66|       1.40000        2976.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     1,483,784.58|           $     1,494,221.94|           $     1,712,410.44 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,483,784.58|           $     1,494,221.94|           $     1,712,410.44 
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT 
                                          |                             |                             | 
0001 105-06845                       LUMP |   25000.00000       25000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039               16.000  MOS  |    1000.00000       16000.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   87500.00000       87500.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   26250.00000       26250.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 203-02000             4025.000  m3   |      12.50000       50312.50|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0009 203-02070            13510.000  m3   |      17.00000      229670.00|                             | 
  BORROW                                  |                             |                             | 
0010 203-51223              160.000  m3   |      85.00000       13600.00|                             | 
  EXCAVATION, WATERWAY                    |                             |                             | 
0011 205-03371               53.000  m3   |      13.00000         689.00|                             | 
  SEDIMENT REMOVE                         |                             |                             | 
0012 205-06930                3.000  Mg   |      44.50000         133.50|                             | 
  SPLASHPAD, RIPRAP                       |                             |                             | 
0013 205-06931               52.000  Mg   |      47.20000        2454.40|                             | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                             |                             | 
0014 205-06933                2.000  EACH |      90.00000         180.00|                             | 
  TEMPORARY DITCH INLET PROTECTION        |                             |                             | 
0015 205-06936               61.000  Mg   |      43.50000        2653.50|                             | 
  TEMPORARY SEDIMENT TRAP                 |                             |                             | 
0016 205-06937              808.000  m    |       3.98000        3215.84|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 205-06938               38.000  m    |     137.00000        5206.00|                             | 
  TEMPORARY SLOPE DRAIN                   |                             |                             | 
0018 206-51220              150.000  m3   |     285.00000       42750.00|                             | 
  EXCAVATION, WET                         |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0019 207-08265             9845.000  m2   |       7.75000       76298.75|                             | 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0020 211-06467               20.000  m3   |      52.00000        1040.00|                             | 
  AGGREGATE FOR END BENT BACKFILL         |                             |                             | 
0021 211-07454              277.000  m3   |      46.00000       12742.00|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0022 301-07448              561.000  Mg   |      29.00000       16269.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0023 302-07455               22.000  m3   |      50.00000        1100.00|                             | 
  DENSE GRADED SUBBASE                    |                             |                             | 
0024 303-01180              604.000  Mg   |      22.00000       13288.00|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0025 306-08034              112.000  m2   |      19.40000        2172.80|                             | 
  MILLING, ASPHALT, 38 mm                 |                             |                             | 
0026 401-06264                       LUMP |    3000.00000        3000.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0027 401-07327              675.000  Mg   |      55.00000       37125.00|                             | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 MM       |                             |                             | 
0028 401-07397             1051.000  Mg   |      41.00000       43091.00|                             | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
0029 401-07423             2511.000  Mg   |      46.00000      115506.00|                             | 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0030 401-07429             1514.000  Mg   |      45.00000       68130.00|                             | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0031 406-05520                8.000  Mg   |     200.00000        1600.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0032 601-01700                1.000  EACH |    2060.00000        2060.00|                             | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                             |                             | 
  CURVED, 1                               |                             |                             | 
0033 601-06374                4.000  EACH |     790.00000        3160.00|                             | 
  GUARDRAIL TRANSITION, TGS-1             |                             |                             | 
0034 601-94689                3.000  EACH |    2235.00000        6705.00|                             | 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0035 601-99105               74.000  m    |      50.00000        3700.00|                             | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                             |                             | 
0036 605-06140             1209.000  m    |      50.00000       60450.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0037 607-90826                4.000  EACH |    1500.00000        6000.00|                             | 
  GUTTER TURNOUT, CONCRETE                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 609-06259              153.000  m2   |     110.00000       16830.00|                             | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                             |                             | 
  300 mm                                  |                             |                             | 
0039 610-07486              341.000  Mg   |      56.00000       19096.00|                             | 
  HMA FOR APPROACHES, TYPE A              |                             |                             | 
0040 610-08446              843.000  m2   |      55.00000       46365.00|                             | 
  PCCP FOR APPROACHES, 150 mm             |                             |                             | 
0041 611-06497               12.000  EACH |     130.00000        1560.00|                             | 
  MAILBOX ASSEMBLY, SINGLE                |                             |                             | 
0042 611-06498                2.000  EACH |     165.00000         330.00|                             | 
  MAILBOX ASSEMBLY, DOUBLE                |                             |                             | 
0043 615-06505                6.000  EACH |     610.00000        3660.00|                             | 
  MONUMENT, B                             |                             |                             | 
0044 615-06527                1.000  EACH |     795.00000         795.00|                             | 
  MONUMENT, SECTION CORNER                |                             |                             | 
0045 616-02320             1300.000  m2   |       3.24000        4212.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0046 616-06405              924.000  Mg   |      28.35000       26195.40|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0047 617-04488               96.000  m2   |       6.50000         624.00|                             | 
  GEOGRID, SUBGRADE                       |                             |                             | 
0048 621-01004                2.000  EACH |     325.00000         650.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0049 621-06545                0.800  Mg   |     621.00000         496.80|                             | 
  FERTILIZER                              |                             |                             | 
0050 621-06554              139.000  kg   |       7.52000        1045.28|                             | 
  SEED MIXTURE, U                         |                             |                             | 
0051 621-06557              214.000  kg   |       4.98000        1065.72|                             | 
  SEED MIXTURE, T                         |                             |                             | 
0052 621-06565                3.800  Mg   |     474.00000        1801.20|                             | 
  MULCHING MATERIAL                       |                             |                             | 
0053 621-06567               81.000  kL   |       2.50000         202.50|                             | 
  WATER                                   |                             |                             | 
0054 621-06574              661.000  m2   |       4.08000        2696.88|                             | 
  SODDING                                 |                             |                             | 
0055 621-06575             3837.000  m2   |       4.08000       15654.96|                             | 
  SODDING, NURSERY                        |                             |                             | 
0056 622-52436                1.000  EACH |      20.00000          20.00|                             | 
  SIGN, DO NOT MOW OR SPRAY               |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 622-91786               40.000  EACH |       9.75000         390.00|                             | 
  SEEDLING                                |                             |                             | 
0058 701-51195              352.000  m    |     200.00000       70400.00|                             | 
  PILE, STEEL H, HP 310 X 79              |                             |                             | 
0059 701-91792               20.000  EACH |     100.00000        2000.00|                             | 
  PILE TIP, STEEL H                       |                             |                             | 
0060 702-51005               76.600  m3   |     970.00000       74302.00|                             | 
  CONCRETE, A, SUBSTRUCTURE               |                             |                             | 
0061 702-51015                7.600  m3   |     500.00000        3800.00|                             | 
  CONCRETE, B, FOOTINGS                   |                             |                             | 
0062 703-51030             3828.000  kg   |       3.00000       11484.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0063 703-51032            20110.000  kg   |       2.60000       52286.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0064 704-51002              118.100  m3   |     960.00000      113376.00|                             | 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0065 706-06344               69.000  m    |      57.00000        3933.00|                             | 
  RAILING, TS-1                           |                             |                             | 
0066 707-05983              142.800  m    |     420.00000       59976.00|                             | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II |                             |                             | 
  914 mm X 305 mm                         |                             |                             | 
0067 709-51821                       LUMP |    1850.00000        1850.00|                             | 
  SURFACE SEAL                            |                             |                             | 
0068 715-05048             1988.000  m    |       8.30000       16500.40|                             | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                             |                             | 
0069 715-05053               34.000  m    |      58.00000        1972.00|                             | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                             |                             | 
0070 715-05149              475.000  m    |      90.00000       42750.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                             |                             | 
0071 715-05151               54.000  m    |     100.00000        5400.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                             |                             | 
0072 715-05152               20.000  m    |     108.00000        2160.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                             |                             | 
0073 715-05407               34.000  m    |      50.00000        1700.00|                             | 
  PIPE, END BENT DRAIN, 150 mm            |                             |                             | 
0074 715-46000                5.000  EACH |     250.00000        1250.00|                             | 
  PIPE END SECTION, 300 mm                |                             |                             | 
0075 715-46005                5.000  EACH |     270.00000        1350.00|                             | 
  PIPE END SECTION, 375 mm                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0076 715-46010                2.000  EACH |     290.00000         580.00|                             | 
  PIPE END SECTION, 450 mm                |                             |                             | 
0077 718-06529                6.000  EACH |     700.00000        4200.00|                             | 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0078 718-06532             1000.000  m    |       2.30000        2300.00|                             | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0079 718-52610              412.000  m3   |      40.00000       16480.00|                             | 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0080 718-99153             4848.000  m2   |       1.10000        5332.80|                             | 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0081 720-45270                1.000  EACH |    1400.00000        1400.00|                             | 
  PIPE CATCH BASIN, 450 mm                |                             |                             | 
0082 720-45410                9.000  EACH |    2300.00000       20700.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0083 720-98174               12.000  EACH |    2300.00000       27600.00|                             | 
  INLET, B15                              |                             |                             | 
0084 720-98555               12.000  EACH |    2300.00000       27600.00|                             | 
  INLET, C15                              |                             |                             | 
0085 801-04308                5.000  EACH |     595.00000        2975.00|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0086 801-06625               10.000  EACH |     125.00000        1250.00|                             | 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0087 801-06640               17.000  EACH |     250.00000        4250.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0088 801-06775                       LUMP |   31203.00000       31203.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0089 801-07118               36.000  m    |      55.00000        1980.00|                             | 
  BARRICADE, III-A                        |                             |                             | 
0090 801-07119               15.000  m    |      65.00000         975.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0091 802-05701               24.000  m    |      56.00000        1344.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0092 802-76025                4.100  m2   |     220.00000         902.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 2.03 mm THICKNESS               |                             |                             | 
0093 802-76035                0.800  m2   |     200.00000         160.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND 2.54 mm THICKNESS                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,001,289.50                                                   ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -28336-A                   COUNTIES : GRANT 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1065659          |(       )                    |(      ) 
                                          |BROOKS CONSTRUCTION COMPANY  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0094 808-03631              106.000  m    |      21.23000        2250.38|                             | 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                             |                             | 
0095 808-03632              106.000  m    |      21.22000        2249.32|                             | 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                             |                             | 
0096 808-06703              534.000  m    |       1.40000         747.60|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100m |                             |                             | 
0097 808-06706               27.000  m    |      60.00000        1620.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                             |                             | 
  mm                                      |                             |                             | 
0098 808-75245             2126.000  m    |       1.40000        2976.40|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                             |                             | 
  100mm                                   |                             |                             | 
     SECTION TOTALS                       |           $     1,750,310.93|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,750,310.93|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                   ROUTE : 16 
     CALL ORDER   : 251                     CONTRACT ID : R -28483-A                   COUNTIES : NEWTON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 06/23/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,077,794.50  100.0000% 
 
==================================================================================================================================== 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 09/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1325036     DEICHMAN EXCAVATING CO                                                     $     2,603,515.85  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(      )                     |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   Category Number 0001 
                                          |                             |                             | 
0001 105-06845                       LUMP |   74000.00000       74000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                8.000  MOS  |    2645.00000       21160.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 106-03285                1.000  DOL  |       1.00000           1.00|                             | 
  FAILED MATERIAL                         |                             |                             | 
0004 106-03289                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ASSURANCE ADJUSTMENT            |                             |                             | 
0005 108-01614                       LUMP |   10500.00000       10500.00|                             | 
  PARTNERING OVERHEAD                     |                             |                             | 
0006 110-01001                       LUMP |  250000.00000      250000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |  150000.00000      150000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02255                1.000  EACH |    1000.00000        1000.00|                             | 
  TREE, 18 IN., REMOVE                    |                             |                             | 
0009 202-91385               19.000  EACH |    1000.00000       19000.00|                             | 
  INLET, REMOVE                           |                             |                             | 
0010 202-93047                7.000  EACH |    1000.00000        7000.00|                             | 
  MANHOLE, REMOVE                         |                             |                             | 
0011 203-02000             1771.000  CYS  |      18.00000       31878.00|                             | 
  EXCAVATION, COMMON                      |                             |                             | 
0012 203-02010             2850.000  CYS  |       1.00000        2850.00|                             | 
  EXCAVATION, ROCK                        |                             |                             | 
0013 203-02070              134.000  CYS  |      30.00000        4020.00|                             | 
  BORROW                                  |                             |                             | 
0015 203-04984               11.000  CYS  |     500.00000        5500.00|                             | 
  EXCAVATION , EXPLORATION                |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(       )                    |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0016 205-06937               25.000  LFT  |      12.00000         300.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0017 210-08248             4110.000  SYS  |      12.00000       49320.00|                             | 
  SUBGRADE TREATMENT                      |                             |                             | 
0018 211-07454             4481.500  CYS  |      25.00000      112037.50|                             | 
  STRUCTURE BACKFILL                      |                             |                             | 
0019 301-07448             1220.000  TON  |      20.00000       24400.00|                             | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 
0020 304-07490             1045.000  TON  |      85.00000       88825.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0021 304-07493             2610.000  TON  |      56.00000      146160.00|                             | 
  WIDENING WITH HMA, TYPE B 25 mm         |                             |                             | 
0022 306-08034            10050.000  SYS  |       4.00000       40200.00|                             | 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0023 306-08042             4005.000  SYS  |       5.00000       20025.00|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0024 401-07333              545.000  TON  |      68.00000       37060.00|                             | 
  QC/QA-HMA, 2, 76, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07384              905.000  TON  |      63.60000       57558.00|                             | 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm |                             |                             | 
0026 402-07433              830.000  TON  |      60.00000       49800.00|                             | 
  HMA SURFACE, TYPE B                     |                             |                             | 
0027 402-07451              452.000  TON  |      60.00000       27120.00|                             | 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0028 406-05520                9.000  TON  |     230.00000        2070.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0029 603-06065               40.000  LFT  |       1.00000          40.00|                             | 
  FENCE, CHAIN LINK, RESET                |                             |                             | 
0030 604-06070             1720.000  SYS  |      50.00000       86000.00|                             | 
  SIDEWALK, CONCRETE                      |                             |                             | 
0031 604-07894                5.300  SYS  |     242.00000        1282.60|                             | 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0032 604-07900               28.000  SYS  |     222.50000        6230.00|                             | 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0033 604-07901              273.200  SYS  |     206.00000       56279.20|                             | 
  CURB RAMP, CONCRETE, G                  |                             |                             | 
0034 604-07902               50.300  SYS  |     206.00000       10361.80|                             | 
  CURB RAMP, CONCRETE, H                  |                             |                             | 
0035 605-06120              170.000  LFT  |      46.00000        7820.00|                             | 
  CURB, CONCRETE                          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(       )                    |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0036 605-06155             2690.000  LFT  |      21.00000       56490.00|                             | 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0037 610-05330              880.000  SYS  |      62.00000       54560.00|                             | 
  PCCP FOR APPROACHES                     |                             |                             | 
0038 610-07487             1140.000  TON  |     110.00000      125400.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0039 616-02320              375.000  SYS  |       3.00000        1125.00|                             | 
  GEOTEXTILES                             |                             |                             | 
0040 616-06405               19.500  TON  |      50.00000         975.00|                             | 
  RIPRAP, REVETMENT                       |                             |                             | 
0041 621-01004                1.000  EACH |     205.00000         205.00|                             | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0042 621-06560              860.000  SYS  |       1.10000         946.00|                             | 
  MULCHED SEEDING, U                      |                             |                             | 
0043 621-06567                1.000  kGAL |      11.50000          11.50|                             | 
  WATER                                   |                             |                             | 
0044 621-06570               22.000  CYS  |      85.00000        1870.00|                             | 
  TOP SOIL                                |                             |                             | 
0045 621-06575             2605.000  SYS  |       3.75000        9768.75|                             | 
  SODDING, NURSERY                        |                             |                             | 
0046 622-05650               22.000  EACH |     405.00000        8910.00|                             | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                             |                             | 
  OVER 2 TO 2.5 IN.                       |                             |                             | 
0047 703-51030              850.000  LBS  |       2.00000        1700.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0048 714-44240               12.500  CYS  |    1050.00000       13125.00|                             | 
  CONCRETE, A, STRUCTURES                 |                             |                             | 
0051 715-05024             1245.000  LFT  |     108.00000      134460.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                             |                             | 
0052 715-05147               10.000  LFT  |      60.00000         600.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 8 IN.           |                             |                             | 
0053 715-05148                6.000  LFT  |     320.00000        1920.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 10 IN.          |                             |                             | 
0054 715-05151              453.000  LFT  |      62.00000       28086.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0055 715-05152               80.000  LFT  |      95.00000        7600.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0056 715-05156              388.000  LFT  |      90.00000       34920.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(       )                    |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0057 715-05161              255.000  LFT  |     145.00000       36975.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 48 IN.          |                             |                             | 
0058 715-05162              253.000  LFT  |     165.00000       41745.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                             |                             | 
0059 715-05163              294.000  LFT  |     210.00000       61740.00|                             | 
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                             |                             | 
0060 715-05408               72.000  LFT  |      80.00000        5760.00|                             | 
  PIPE, SANITARY SEWER, 8 IN.             |                             |                             | 
0061 715-05711              144.000  LFT  |      75.00000       10800.00|                             | 
  PIPE, SANITARY SEWER, 6 IN.             |                             |                             | 
0062 720-44000               14.000  EACH |    1000.00000       14000.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0063 720-45045               24.000  EACH |    1400.00000       33600.00|                             | 
  INLET, J10                              |                             |                             | 
0064 720-45055                7.000  EACH |    1400.00000        9800.00|                             | 
  INLET, M10                              |                             |                             | 
0065 720-45250                2.000  EACH |    2200.00000        4400.00|                             | 
  CATCH BASIN, K10                        |                             |                             | 
0066 720-45410                2.000  EACH |    1900.00000        3800.00|                             | 
  MANHOLE, C4                             |                             |                             | 
0067 720-93501                3.000  EACH |    9000.00000       27000.00|                             | 
  MANHOLE, L4                             |                             |                             | 
0068 720-95335                3.000  EACH |   16500.00000       49500.00|                             | 
  MANHOLE, M4                             |                             |                             | 
0069 720-95409                1.000  EACH |    2510.00000        2510.00|                             | 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
0070 720-95422                7.000  EACH |    2750.00000       19250.00|                             | 
  MANHOLE, J4                             |                             |                             | 
0072 721-43055                1.000  EACH |   45000.00000       45000.00|                             | 
  AUTOMATIC DRAINAGE GATE, 60 IN.         |                             |                             | 
  TIDEFLEX OR APPROVED EQUAL              |                             |                             | 
0073 732-04965              457.000  LFT  |      45.00000       20565.00|                             | 
  WATER SERVICE LINE , ADJUSTMENTS        |                             |                             | 
0075 801-04092             1421.000  SYS  |       1.00000        1421.00|                             | 
  TEMPORARY PAVEMENT                      |                             |                             | 
0076 801-04308               11.000  EACH |     333.50000        3668.50|                             | 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0077 801-06640               52.000  EACH |     144.00000        7488.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(       )                    |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0078 801-06710               20.000  DAY  |      30.00000         600.00|                             | 
  FLASHING ARROW SIGN                     |                             |                             | 
0079 801-06775                       LUMP |  165000.00000      165000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0080 801-07119              264.000  LFT  |      18.50000        4884.00|                             | 
  BARRICADE, III-B                        |                             |                             | 
0081 802-05701              240.000  LFT  |      18.00000        4320.00|                             | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0082 802-76025              141.000  SFT  |      33.00000        4653.00|                             | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0083 802-90623                5.000  EACH |      52.00000         260.00|                             | 
  SIGN BRACKET FOR STREET NAME            |                             |                             | 
0084 802-97812               10.000  EACH |      98.00000         980.00|                             | 
  STREET NAME IDENTIFICATION SIGN         |                             |                             | 
0085 808-06701              410.000  LFT  |       1.50000         615.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0086 808-06703              200.000  LFT  |       1.50000         300.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0087 808-75245              200.000  LFT  |       1.50000         300.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0088 808-75297               40.000  LFT  |      10.50000         420.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0089 715-04612               20.000  LFT  |     250.00000        5000.00|                             | 
  PIPE , DUCTILE IRON, 14 IN.             |                             |                             | 
0090 715-04612             1429.000  LFT  |      80.00000      114320.00|                             | 
  PIPE , SEWER, 15 IN., MODIFIED          |                             |                             | 
0091 715-04612               45.000  LFT  |     110.00000        4950.00|                             | 
  PIPE , SEWER, 18 IN., MODIFIED          |                             |                             | 
0092 720-94208                2.000  EACH |    2200.00000        4400.00|                             | 
  MANHOLE, C10                            |                             |                             | 
0093 720-98959                1.000  EACH |    3600.00000        3600.00|                             | 
  MANHOLE, A                              |                             |                             | 
0094 732-91742                4.000  EACH |    1800.00000        7200.00|                             | 
  FIRE HYDRANT , RELOCATE                 |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,646,456.67                                                   ROUTE : 
     CALL ORDER   : 261                     CONTRACT ID : R -28495-A                   COUNTIES : CASS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1325036          |(       )                    |(      ) 
                                          |DEICHMAN EXCAVATING CO       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0095 202-93615               10.000  SYS  |      22.00000         220.00|                             | 
  CONCRETE, REMOVE , INTERURBAN           |                             |                             | 
     SECTION TOTALS                       |           $     2,603,515.85|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,603,515.85|           $             0.00|           $ 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,599,868.85                                                   ROUTE : 
     CALL ORDER   : 271                     CONTRACT ID : R -28529-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/11/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                         $     3,389,724.54  100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                                   $     3,672,487.73  108.3418% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2  ) 35-1128289          |(      ) 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROAD REHABILITATION 
                                          |                             |                             | 
0001 105-06845                       LUMP |   30200.00000       30200.00|   55500.00000       55500.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2000.00000       12000.00|    2725.00000       16350.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |  170000.00000      170000.00|  183624.35000      183624.35| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 201-52370                       LUMP |   69000.00000       69000.00|   73450.00000       73450.00| 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0008 202-02240              256.000  SYS  |      35.00000        8960.00|      20.00000        5120.00| 
  PAVEMENT REMOVAL                        |                             |                             | 
0009 202-02245               47.000  EACH |     180.00000        8460.00|     350.00000       16450.00| 
  TREE, 6 IN., REMOVE                     |                             |                             | 
0010 202-02271                1.000  EACH |    1800.00000        1800.00|    2575.00000        2575.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0011 202-85996               28.000  EACH |     289.00000        8092.00|     525.00000       14700.00| 
  LIGHT STANDARD AND MAST ARM, REMOVE     |                             |                             | 
0012 202-96133              101.000  LFT  |     400.00000       40400.00|     500.00000       50500.00| 
  PIPE, REMOVE , 16 FT. X 9 FT.           |                             |                             | 
0013 202-96151                       LUMP |    1460.00000        1460.00|     575.00000         575.00| 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,599,868.85                                                   ROUTE : 
     CALL ORDER   : 271                     CONTRACT ID : R -28529-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(      ) 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 203-02000            17524.000  CYS  |      10.00000      175240.00|       8.00000      140192.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0015 203-02100              889.000  CYS  |       5.00000        4445.00|      11.25000       10001.25| 
  EXCAVATION, PEAT                        |                             |                             | 
0017 205-06937             1150.000  LFT  |       1.25000        1437.50|       1.50000        1725.00| 
  TEMPORARY SILT FENCE                    |                             |                             | 
0018 206-51220             5085.000  CYS  |      12.00000       61020.00|       9.25000       47036.25| 
  EXCAVATION, WET                         |                             |                             | 
0019 206-51235                       LUMP |    2000.00000        2000.00|       1.00000           1.00| 
  COFFERDAM                               |                             |                             | 
0021 210-06990                3.000  EACH |    6089.19000       18267.57|    7300.00000       21900.00| 
  LIMESTONE , COLUMNS AT PIERS            |                             |                             | 
0023 210-08138               19.000  EACH |     366.00000        6954.00|     290.00000        5510.00| 
  RECEPTACLE , 110V OUTLET                |                             |                             | 
0024 210-08238                       LUMP |   20000.00000       20000.00|   51300.00000       51300.00| 
  STORMWATER TREATMENT STRUCTURE, TYPE 1  |                             |                             | 
0025 210-08238                       LUMP |   30000.00000       30000.00|   41600.00000       41600.00| 
  STORMWATER TREATMENT STRUCTURE, TYPE 2  |                             |                             | 
0026 210-08261                2.000  EACH |    4000.00000        8000.00|    4270.00000        8540.00| 
  ACCESS , TUNNEL, COVER PLATES AND FRAME |                             |                             | 
0027 210-08375              210.000  CFT  |     150.00000       31500.00|     160.00000       33600.00| 
  LIMESTONE VENNER, BRIDGE                |                             |                             | 
0028 211-07454             2696.000  CYS  |      19.00000       51224.00|      28.00000       75488.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0029 302-06464               74.000  CYS  |      35.00000        2590.00|      82.00000        6068.00| 
  SUBBASE FOR PCCP                        |                             |                             | 
0030 303-01180             1383.000  TON  |      24.00000       33192.00|      23.50000       32500.50| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0031 303-02172               75.000  TON  |      24.00000        1800.00|      41.75000        3131.25| 
  TEMPORARY AGGREGATE                     |                             |                             | 
0032 305-07457              238.000  SYS  |      61.00000       14518.00|      55.00000       13090.00| 
  PCC BASE, 9 IN., BASE                   |                             |                             | 
0033 306-08041               75.000  SYS  |      27.00000        2025.00|      46.00000        3450.00| 
  MILLING, PCCP                           |                             |                             | 
0034 306-08043              223.000  SYS  |      14.00000        3122.00|      15.50000        3456.50| 
  MILLING, TRANSITION                     |                             |                             | 
0035 401-07327             1036.000  TON  |      55.00000       56980.00|      62.00000       64232.00| 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                             |                             | 
0036 401-07397             1696.000  TON  |      45.00000       76320.00|      50.00000       84800.00| 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,599,868.85                                                   ROUTE : 
     CALL ORDER   : 271                     CONTRACT ID : R -28529-A                   COUNTIES : DELAWARE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1139301          |(   2   ) 35-1128289         |(      ) 
                                          |E & B PAVING, INC.           |BEATY CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0037 401-07423             4826.000  TON  |      40.00000      193040.00|      45.00000      217170.00| 
  QC/QA-HMA, 2, 64, BASE, 19.0 mm         |                             |                             | 
0038 401-08333             2330.000  TON  |      40.00000       93200.00|      45.00000      104850.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  |                             |                             | 
  mm                                      |                             |                             | 
0039 402-05498               20.000  TON  |      61.00000        1220.00|     125.00000        2500.00| 
  HMA FOR PARKING AREA                    |                             |                             | 
0040 406-05520               15.000  TON  |     200.00000        3000.00|     220.00000        3300.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0041 502-06329                3.000  SYS  |     600.00000        1800.00|     500.00000        1500.00| 
  PCCP, 12 IN. , EDGE BAND                |                             |                             | 
0042 603-03829               76.000  LFT  |     700.00000       53200.00|     390.00000       29640.00| 
  FENCE , ALUMINUM                        |                             |                             | 
0043 604-01527              238.000  SYS  |      99.00000       23562.00|     220.00000       52360.00| 
  PAVERS, BRICK , ROADWAY                 |                             |                             | 
0044 604-04452              176.000  CFT  |     295.60000       52025.60|     200.00000       35200.00| 
  LIMESTONE VENNER, CAPSTONE AT PIERS     |                             |                             | 
0045 604-06844             1247.000  SFT  |      35.53000       44305.91|      26.00000       32422.00| 
  BRICK MASONRY, BRIDGE WALL VENEER       |                             |                             | 
0046 604-06844              460.000  SFT  |      39.93000       18367.80|      37.50000       17250.00| 
  BRICK MASONRY, PIERS                    |                             |                             | 
0047 604-07569              600.000  SYS  |      20.00000       12000.00|     140.00000       84000.00| 
  PAVERS , EXISTING, SALVAGE AND RESET    |                             |                             | 
0048 604-07894              100.000  SYS  |      95.00000        9500.00|     150.00000       15000.00| 
  CURB RAMP, CONCRETE, A                  |                             |                             | 
0049 604-07896               59.000  SYS  |     125.00000        7375.00|     145.00000        8555.00| 
  CURB RAMP, CONCRETE, B                  |                             |                             | 
0050 604-07900               74.000  SYS  |      80.00000        5920.00|     135.00000        9990.00| 
  CURB RAMP, CONCRETE, F                  |                             |                             | 
0051 604-07903               16.000  SYS  |     160.00000        2560.00|     115.00000        1840.00| 
  CURB RAMP, CONCRETE, K                  |                             |                             | 
0052 604-07904               15.000  SYS  |     300.00000        4500.00|     275.00000        4125.00| 
  CURB RAMP, CONCRETE, L MODIFIED         |                             |                             | 
0053 604-91531             5078.000  SYS  |      43.00000      218354.00|      36.25000      184077.50| 
  SIDEWALK, CONCRETE, 4 IN.               |                             |                             | 
0054 605-04510              270.000  LFT  |      16.00000        4320.00|      18.00000        4860.00| 
  LIP GUTTER                              |                             |                             | 
0055 605-06090              100.000  LFT  |      28.00000        2800.00|      25.75000        2575.00| 
  CURB, INTEGRAL, CONCRETE                |                             |                             | 
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0056 605-06120             3782.000  LFT  |      12.00000       45384.00|      13.25000       50111.50| 
  CURB, CONCRETE                          |                             |                             | 
0057 605-06155             6029.000  LFT  |      13.00000       78377.00|      14.00000       84406.00| 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                             |                             | 
0058 605-06160              100.000  LFT  |      40.00000        4000.00|      50.00000        5000.00| 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                             |                             | 
0059 610-07487              603.000  TON  |      61.00000       36783.00|      70.00000       42210.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0060 615-06505                5.000  EACH |     515.00000        2575.00|     575.00000        2875.00| 
  MONUMENT, B                             |                             |                             | 
0061 615-06510                3.000  EACH |     450.00000        1350.00|     525.00000        1575.00| 
  MONUMENT, C                             |                             |                             | 
0062 616-02320              267.000  SYS  |       4.00000        1068.00|       3.35000         894.45| 
  GEOTEXTILES                             |                             |                             | 
0063 616-05688              266.000  TON  |      24.00000        6384.00|      45.00000       11970.00| 
  RIPRAP, CLASS 1                         |                             |                             | 
0064 621-01004                1.000  EACH |     750.00000         750.00|     850.00000         850.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0065 621-02166             2667.000  SYS  |       0.50000        1333.50|       0.55000        1466.85| 
  MULCHED SEEDING, SPECIAL CLASS          |                             |                             | 
0066 621-06570             1333.000  CYS  |      60.00000       79980.00|      34.50000       45988.50| 
  TOP SOIL                                |                             |                             | 
0067 621-06574             8839.000  SYS  |       2.49000       22009.11|       4.20000       37123.80| 
  SODDING                                 |                             |                             | 
0068 622-01937             6235.000  EACH |       3.50000       21822.50|       4.00000       24940.00| 
  PLANT , NATIVE PLUG, PLANT CELL         |                             |                             | 
0069 702-03607               16.000  EACH |     475.00000        7600.00|     475.00000        7600.00| 
  CORED HOLE IN CONCRETE , TUNNEL WALL,   |                             |                             | 
  LINK SEAL                               |                             |                             | 
0070 702-90915                5.000  CYS  |     465.00000        2325.00|     825.00000        4125.00| 
  CONCRETE, A                             |                             |                             | 
0071 703-06028              793.000  LBS  |       2.50000        1982.50|       3.00000        2379.00| 
  REINFORCING BARS , PIER FOOTINGS AND    |                             |                             | 
  FOUNDATIONS                             |                             |                             | 
0072 704-51002               18.000  CYS  |     920.00000       16560.00|     940.00000       16920.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                             |                             | 
0073 706-03872              180.000  LFT  |     307.50000       55350.00|     350.00000       63000.00| 
  RAILING, ALUMINUM , BRIDGE              |                             |                             | 
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0075 715-01472                1.000  EACH |     811.00000         811.00|    1480.00000        1480.00| 
  PIPE END SECTION, PRECAST CONCRETE, 18  |                             |                             | 
  IN.                                     |                             |                             | 
0076 715-05048             5696.000  LFT  |      10.00000       56960.00|       3.75000       21360.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0077 715-05053               11.000  LFT  |      10.00000         110.00|      22.00000         242.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0078 715-05149               25.000  LFT  |      28.00000         700.00|      48.00000        1200.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0079 715-05151             2740.000  LFT  |      32.00000       87680.00|      44.00000      120560.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                             |                             | 
0080 715-05152               84.000  LFT  |      32.00000        2688.00|      55.00000        4620.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0081 715-05154               14.000  LFT  |      40.00000         560.00|      82.00000        1148.00| 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                             |                             | 
0082 715-05920                1.000  EACH |    1473.00000        1473.00|    1725.00000        1725.00| 
  PIPE END SECTION, PRECAST CONCRETE, 30  |                             |                             | 
  IN.                                     |                             |                             | 
0083 715-96960              128.000  LFT  |      38.00000        4864.00|      53.25000        6816.00| 
  PIPE, PVC, 15 IN. , PRESSURE RATED      |                             |                             | 
0084 718-06532             1000.000  LFT  |       0.70000         700.00|       1.00000        1000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                             |                             | 
0085 718-52610              511.000  CYS  |      29.00000       14819.00|      36.00000       18396.00| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0086 718-99153             6293.000  SYS  |       1.00000        6293.00|       1.80000       11327.40| 
  GEOTEXTILES FOR UNDERDRAIN              |                             |                             | 
0087 720-44000                8.000  EACH |     300.00000        2400.00|     750.00000        6000.00| 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0088 720-45045               26.000  EACH |    1600.00000       41600.00|    1495.00000       38870.00| 
  INLET, J10                              |                             |                             | 
0089 720-45055               20.000  EACH |    1600.00000       32000.00|    1595.00000       31900.00| 
  INLET, M10                              |                             |                             | 
0090 720-45275                1.000  EACH |    1200.00000        1200.00|    1960.00000        1960.00| 
  PIPE CATCH BASIN, 24 IN.                |                             |                             | 
0091 720-45410               19.000  EACH |    1840.00000       34960.00|    3000.00000       57000.00| 
  MANHOLE, C4                             |                             |                             | 
0092 720-45510                1.000  EACH |    2400.00000        2400.00|    3000.00000        3000.00| 
  MANHOLE, C4, MODIFIED                   |                             |                             | 
0093 720-95409                1.000  EACH |    2894.00000        2894.00|    7000.00000        7000.00| 
  MANHOLE, J4, MODIFIED                   |                             |                             | 
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0094 720-95422                6.000  EACH |    2544.00000       15264.00|    5000.00000       30000.00| 
  MANHOLE, J4                             |                             |                             | 
0095 720-98174                2.000  EACH |    1680.00000        3360.00|    2000.00000        4000.00| 
  INLET, B15                              |                             |                             | 
0096 720-98555                1.000  EACH |    1700.00000        1700.00|    2100.00000        2100.00| 
  INLET, C15                              |                             |                             | 
0097 723-06660              204.000  SYS  |     500.00000      102000.00|     700.00000      142800.00| 
  WINGWALL                                |                             |                             | 
0098 723-07185               90.000  LFT  |    1700.00000      153000.00|    2200.00000      198000.00| 
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                             |                             | 
  X 132 IN.                               |                             |                             | 
0099 801-04308                4.000  EACH |     155.00000         620.00|     565.00000        2260.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                             |                             | 
0100 801-06201               30.000  SYS  |      50.00000        1500.00|      57.00000        1710.00| 
  TEMPORARY PANEL SIGNS NO PEDESTRIANS    |                             |                             | 
0101 801-06201               30.000  SYS  |      50.00000        1500.00|      57.00000        1710.00| 
  TEMPORARY PANEL SIGNS SIDEWALK CLOSED   |                             |                             | 
0102 801-06625               12.000  EACH |      10.00000         120.00|     135.00000        1620.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                             |                             | 
0103 801-06640                9.000  EACH |      75.00000         675.00|     285.00000        2565.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0104 801-06645                5.000  EACH |      45.00000         225.00|     100.00000         500.00| 
  CONSTRUCTION SIGN, B                    |                             |                             | 
0105 801-06775                       LUMP |  205300.00000      205300.00|   46258.43000       46258.43| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0106 801-07119              192.000  LFT  |      24.00000        4608.00|      20.00000        3840.00| 
  BARRICADE, III-B                        |                             |                             | 
0108 802-05701              220.000  LFT  |      14.60000        3212.00|      12.75000        2805.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                             |                             | 
  BASE                                    |                             |                             | 
0109 802-76025              154.000  SFT  |      16.60000        2556.40|      24.50000        3773.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.080 IN. THICKNESS             |                             |                             | 
0110 802-76035               22.000  SFT  |      18.20000         400.40|      28.25000         621.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                             |                             | 
  LEGEND, 0.100 IN. THICKNESS             |                             |                             | 
0111 805-01842                2.000  EACH |     950.00000        1900.00|     950.00000        1900.00| 
  HANDHOLE, SIGNAL                        |                             |                             | 
0112 805-01844              380.000  LFT  |      13.90000        5282.00|      17.00000        6460.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                             |                             | 
  UNDERGROUND                             |                             |                             | 
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0113 805-02087                       LUMP |     391.00000         391.00|     285.00000         285.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                             |                             | 
  EQUIPMENT                               |                             |                             | 
0114 805-02152                4.000  EACH |     810.00000        3240.00|    1045.00000        4180.00| 
  PEDESTRIAN SIGNAL HEAD WITH             |                             |                             | 
  INTERNATIONAL SYMBOLS, 18 IN. , WITH    |                             |                             | 
  COUNTDOWN DISPLAY                       |                             |                             | 
0115 805-03985               70.000  LFT  |       2.11000         147.70|       2.85000         199.50| 
  DETECTOR CABLE 3C 20GA.                 |                             |                             | 
0116 805-04133                2.000  EACH |     489.00000         978.00|     995.00000        1990.00| 
  SIGNAL PEDESTAL, 12 FT.                 |                             |                             | 
0117 805-78100                1.000  EACH |   10600.00000       10600.00|   13235.00000       13235.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                             |                             | 
  PHASE                                   |                             |                             | 
0118 805-78205                2.000  EACH |     640.00000        1280.00|     885.00000        1770.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED |                             |                             | 
  AMBER, GREEN                            |                             |                             | 
0119 805-78370                4.000  EACH |     307.00000        1228.00|     228.00000         912.00| 
  PEDESTRIAN PUSH BUTTON                  |                             |                             | 
0120 805-78445                1.000  EACH |     380.00000         380.00|     750.00000         750.00| 
  SIGNAL SERVICE                          |                             |                             | 
0121 805-78467               20.000  LFT  |       3.85000          77.00|       3.00000          60.00| 
  SIGNAL CABLE, 3C 8GA.                   |                             |                             | 
0122 805-78480              430.000  LFT  |       1.56000         670.80|       1.95000         838.50| 
  SIGNAL CABLE, 3C 14GA.                  |                             |                             | 
0123 805-78485              560.000  LFT  |       2.14000        1198.40|       2.05000        1148.00| 
  SIGNAL CABLE, 5C 14GA.                  |                             |                             | 
0124 805-78490               90.000  LFT  |       2.10000         189.00|       2.15000         193.50| 
  SIGNAL CABLE, 7C 14GA.                  |                             |                             | 
0125 805-78510               80.000  LFT  |       1.72000         137.60|       1.85000         148.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0126 805-78746              372.000  LFT  |       8.60000        3199.20|       6.50000        2418.00| 
  PREFORMED LOOP DETECTORS                |                             |                             | 
0127 805-78900                2.000  EACH |     610.00000        1220.00|     370.00000         740.00| 
  PEDESTAL FOUNDATION, A                  |                             |                             | 
0128 805-78925                1.000  EACH |    1220.00000        1220.00|     750.00000         750.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                             |                             | 
0129 805-86898               20.000  LFT  |       8.30000         166.00|      10.25000         205.00| 
  CONDUIT, STEEL, GALVANIZED, .75 IN.     |                             |                             | 
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0130 805-86900               16.000  EACH |     186.00000        2976.00|     250.00000        4000.00| 
  JUNCTION BOX , ALUMINUM                 |                             |                             | 
0131 805-94069              265.000  LFT  |      10.80000        2862.00|      11.00000        2915.00| 
  CONDUIT, STEEL, GALVANIZED, 1 IN.       |                             |                             | 
0132 805-95888            21715.000  LFT  |       1.06000       23017.90|       1.00000       21715.00| 
  WIRE, NO. 8 COPPER, 1C                  |                             |                             | 
0136 807-04443              190.000  LFT  |       8.60000        1634.00|       7.75000        1472.50| 
  CONDUIT , PVC, .75 IN., FOR ELECTRIC    |                             |                             | 
0137 807-04443             9275.000  LFT  |       7.10000       65852.50|       7.85000       72808.75| 
  CONDUIT , PVC, 1 IN., FOR ELECTRIC      |                             |                             | 
0138 807-04866               50.000  EACH |    4000.00000      200000.00|    5180.00000      259000.00| 
  LUMINAIRE AND POLE, TYPE A              |                             |                             | 
0139 807-04962                9.000  EACH |    1320.00000       11880.00|    1600.00000       14400.00| 
  LIGHT , GROUND, SPOT, TYPE B            |                             |                             | 
0140 808-06703              848.000  LFT  |       0.60000         508.80|       0.85000         720.80| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0141 808-75245              514.000  LFT  |       0.60000         308.40|       0.85000         436.90| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0142 808-75297              114.000  LFT  |       5.00000         570.00|       5.00000         570.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0143 808-75300             1171.000  LFT  |       1.00000        1171.00|       1.25000        1463.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  CROSSWALK LINE, 6 IN.                   |                             |                             | 
0144 808-75320               11.000  EACH |      80.00000         880.00|     101.50000        1116.50| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0145 808-75325               11.000  EACH |     100.00000        1100.00|     145.00000        1595.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0146 808-92027             1352.000  LFT  |       1.20000        1622.40|       1.75000        2366.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0147 306-08041               75.000  SYS  |       8.25000         618.75|      46.20000        3465.00| 
  MILLING, PCCP                           |                             |                             | 
0148 207-08263            16054.000  SYS  |       3.00000       48162.00|       4.75000       76256.50| 
  SUBGRADE TREATMENT, TYPE IA             |                             |                             | 
0149 807-04654                2.000  EACH |     186.00000         372.00|     570.00000        1140.00| 
  LIGHT POLE , EXISTING, SALVAGE AND RESE |                             |                             | 
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0150 802-04314                2.000  EACH |   16828.00000       33656.00|   25000.00000       50000.00| 
  SIGN ASSEMBLY, SPECIALTY                |                             |                             | 
0151 702-76240               19.000  CYS  |    1234.00000       23446.00|     135.00000        2565.00| 
  CONCRETE BLOCKS                         |                             |                             | 
0152 805-95889             9540.000  LFT  |       0.93000        8872.20|       0.75000        7155.00| 
  WIRE, NO. 10 COPPER, 1C                 |                             |                             | 
0153 807-04651              630.000  LFT  |       1.37000         863.10|       0.75000         472.50| 
  WIRE , AWG, NO. 12 COPPER, 1/C          |                             |                             | 
0154 807-04779               52.000  EACH |     760.00000       39520.00|     685.00000       35620.00| 
  CONCRETE FOUNDATION WITH GROUNDING , 24 |                             |                             | 
  IN. DIA. X 72 IN.                       |                             |                             | 
0155 807-06603                9.000  EACH |     550.00000        4950.00|     975.00000        8775.00| 
  HANDHOLE, SIDEWALK                      |                             |                             | 
0156 720-08299               46.000  EACH |      55.00000        2530.00|      65.00000        2990.00| 
  DROP INLET PROTECTION, TEMPORARY        |                             |                             | 
     SECTION TOTALS                       |           $     3,389,724.54|           $     3,672,487.73|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,389,724.54|           $     3,672,487.73|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 281 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    23,450.00                                                   ROUTE : 52 
     CALL ORDER   : 281                     CONTRACT ID : R -28559-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/26/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2103617     BRYAN`S HAULING & EXCAVATING                                               $         7,675.00  100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                           $         8,484.00  110.5407% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                        $        10,000.00  130.2932% 
   4   35-1128289     BEATY CONSTRUCTION, INC.                                                   $        12,985.00  169.1857% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2103617          |(   2  ) 35-1874009          |(   3  ) 35-1817574 
                                          |BRYAN`S HAULING & EXCAVATING |HAUER EXCAVATING             |YARDBERRY LANDSCAPE 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |    7325.00000        7325.00|    8174.00000        8174.00|    9000.00000        9000.00 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0002 205-06937              200.000  LFT  |       1.00000         200.00|       0.20000          40.00|       2.00000         400.00 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              300.000  SYS  |       0.50000         150.00|       0.90000         270.00|       2.00000         600.00 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $         7,675.00|           $         8,484.00|           $        10,000.00 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $         7,675.00|           $         8,484.00|           $        10,000.00 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 281 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    23,450.00                                                   ROUTE : 52 
     CALL ORDER   : 281                     CONTRACT ID : R -28559-A                   COUNTIES : HANCOCK 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-1128289          |(       )                    |(      ) 
                                          |BEATY CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS 
                                          |                             |                             | 
0001 202-03000                       LUMP |   11990.00000       11990.00|                             | 
  HOUSES AND BUILDINGS, REMOVE            |                             |                             | 
0002 205-06937              200.000  LFT  |       1.60000         320.00|                             | 
  TEMPORARY SILT FENCE                    |                             |                             | 
0003 621-06559              300.000  SYS  |       2.25000         675.00|                             | 
  MULCHED SEEDING, R                      |                             |                             | 
     SECTION TOTALS                       |           $        12,985.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        12,985.00|           $             0.00|           $ 
==================================================================================================================================== 
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                                                                                                                   PAGE : 291 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   549,815.81                                                   ROUTE : 
     CALL ORDER   : 291                     CONTRACT ID : R -28612-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/28/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       495,911.53  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $       539,471.65  108.7838% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   34000.00000       34000.00|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1700.00000        8500.00|    2200.00000       11000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 110-01001                       LUMP |   37500.00000       37500.00|   26000.00000       26000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0004 202-02240              250.000  SYS  |      32.25000        8062.50|      16.75000        4187.50| 
  PAVEMENT REMOVAL                        |                             |                             | 
0005 202-04089                2.000  EACH |      84.00000         168.00|      95.00000         190.00| 
  SIGN, SHEET, REMOVE                     |                             |                             | 
0006 202-06541                3.000  EACH |     350.00000        1050.00|      95.00000         285.00| 
  REMOVE POST                             |                             |                             | 
0007 202-91922                5.000  EACH |     250.00000        1250.00|     280.00000        1400.00| 
  STUMP, REMOVE                           |                             |                             | 
0008 202-96133               60.000  LFT  |      14.40000         864.00|       3.60000         216.00| 
  PIPE, REMOVE                            |                             |                             | 
0009 203-02000             2777.000  CYS  |       7.10000       19716.70|      14.00000       38878.00| 
  EXCAVATION, COMMON                      |                             |                             | 
0010 203-02070              828.000  CYS  |      14.75000       12213.00|      17.00000       14076.00| 
  BORROW                                  |                             |                             | 
0011 203-93444             8100.000  TON  |       8.00000       64800.00|      14.00000      113400.00| 
  BACKFILL, ROCK                          |                             |                             | 
0012 211-02050               50.000  CYS  |      22.00000        1100.00|      20.00000        1000.00| 
  B BORROW                                |                             |                             | 
0013 214-07202             4300.000  SYS  |       2.50000       10750.00|       2.40000       10320.00| 
  GEOGRID, I                              |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 291 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   549,815.81                                                   ROUTE : 
     CALL ORDER   : 291                     CONTRACT ID : R -28612-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 303-01180             1612.000  TON  |      26.00000       41912.00|      30.00000       48360.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 304-07489               20.000  TON  |     122.00000        2440.00|     200.00000        4000.00| 
  HMA PATCHING, TYPE A                    |                             |                             | 
0016 306-08034             1900.000  SYS  |       5.00000        9500.00|       4.00000        7600.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0017 402-07432             2552.000  TON  |      44.00000      112288.00|      62.00000      158224.00| 
  HMA SURFACE, TYPE A                     |                             |                             | 
0018 402-07435              706.000  TON  |      55.00000       38830.00|      52.00000       36712.00| 
  HMA INTERMEDIATE, TYPE A                |                             |                             | 
0019 402-07440               20.000  TON  |     100.00000        2000.00|     100.00000        2000.00| 
  HMA BASE, TYPE A                        |                             |                             | 
0020 402-07450              262.000  TON  |      44.00000       11528.00|      52.00000       13624.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                             |                             | 
0021 406-05520               15.000  TON  |     440.00000        6600.00|       0.01000           0.15| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0022 601-99105              100.000  LFT  |      33.60000        3360.00|      32.00000        3200.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0023 603-04099                5.000  EACH |     367.50000        1837.50|     350.00000        1750.00| 
  PIPE BOLLARD                            |                             |                             | 
0024 615-06496               50.000  EACH |      60.90000        3045.00|      15.00000         750.00| 
  PARKING BARRIER , RESET                 |                             |                             | 
0025 621-01004                1.000  EACH |     210.00000         210.00|     200.00000         200.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0026 621-06559             2952.000  SYS  |       0.79000        2332.08|       0.75000        2214.00| 
  MULCHED SEEDING, R                      |                             |                             | 
0027 621-06570              170.000  CYS  |      51.50000        8755.00|      60.00000       10200.00| 
  TOP SOIL                                |                             |                             | 
0028 624-92647                3.000  ACRE |     735.00000        2205.00|     700.00000        2100.00| 
  HERBICIDE TREATMENT                     |                             |                             | 
0029 702-94656               97.000  CYS  |      20.00000        1940.00|      60.00000        5820.00| 
  CONCRETE, B                             |                             |                             | 
0030 715-05149               25.000  LFT  |      28.25000         706.25|      38.00000         950.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                             |                             | 
0031 715-05152               25.000  LFT  |      33.50000         837.50|      40.00000        1000.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                             |                             | 
0032 715-05168               60.000  LFT  |      24.40000        1464.00|      28.00000        1680.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 291 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   549,815.81                                                   ROUTE : 
     CALL ORDER   : 291                     CONTRACT ID : R -28612-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 715-05171               25.000  LFT  |      33.50000         837.50|      40.00000        1000.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                             |                             | 
0034 715-46000                2.000  EACH |     382.00000         764.00|     250.00000         500.00| 
  PIPE END SECTION, 12 IN.                |                             |                             | 
0035 715-46010                2.000  EACH |     400.00000         800.00|     300.00000         600.00| 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0036 720-45005                1.000  EACH |    1925.00000        1925.00|    1455.00000        1455.00| 
  INLET, A2                               |                             |                             | 
0037 720-45400                1.000  EACH |    2485.00000        2485.00|    1540.00000        1540.00| 
  MANHOLE, A4                             |                             |                             | 
0038 801-06775                       LUMP |   35000.00000       35000.00|    4000.00000        4000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0039 802-02475                1.000  EACH |     367.50000         367.50|     650.00000         650.00| 
  SIGN, PANEL, REMOVE AND RELOCATE        |                             |                             | 
0040 808-06694              800.000  LFT  |       0.55000         440.00|       0.60000         480.00| 
  LINE, PAINT, SOLID, YELLOW, 8 IN.       |                             |                             | 
0041 808-06713             2400.000  LFT  |       0.21000         504.00|       0.30000         720.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0042 808-75007             2000.000  LFT  |       0.26000         520.00|       0.50000        1000.00| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                             |                             | 
0043 808-97222               10.000  EACH |      50.40000         504.00|      19.00000         190.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                             |                             | 
  HANDICAP SYMBOL                         |                             |                             | 
     SECTION TOTALS                       |           $       495,911.53|           $       539,471.65|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       495,911.53|           $       539,471.65|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 311 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   602,000.00                                                   ROUTE : SR 43 
     CALL ORDER   : 311                     CONTRACT ID : R -28705-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 05/20/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $        94,000.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(      )                     |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ROADSIDE TREE REMOVAL 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 110-01001                       LUMP |    4700.00000        4700.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0003 201-52370                       LUMP |   55000.00000       55000.00|                             | 
  CLEARING RIGHT OF WAY                   |                             |                             | 
0004 801-06775                       LUMP |   24300.00000       24300.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
     SECTION TOTALS                       |           $        94,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $        94,000.00|           $       539,471.65|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 331 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,937,315.00                                                   ROUTE : SR 101 
     CALL ORDER   : 331                     CONTRACT ID : RS-26402-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/31/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                      $     1,488,883.58  100.0000% 
   2   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $     1,574,754.70  105.7675% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1357381          |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    4600.00000        4600.00|    7000.00000        7000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1400.00000        8400.00|    1000.00000        6000.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   24550.00000       24550.00|   79000.00000       79000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 202-02272              150.000  LFT  |      15.00000        2250.00|      20.00000        3000.00| 
  PAVED SIDE DITCH, REMOVE                |                             |                             | 
0008 303-01180             1680.000  TON  |      26.00000       43680.00|      22.00000       36960.00| 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                             |                             | 
  SHOULDER                                |                             |                             | 
0009 304-07490              200.000  TON  |      85.00000       17000.00|     100.00000       20000.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0010 304-07493             1739.000  TON  |      45.00000       78255.00|      50.00000       86950.00| 
  WIDENING WITH HMA, TYPE B               |                             |                             | 
0011 306-08034           161140.000  SYS  |       0.28000       45119.20|       0.50000       80570.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0012 306-08043              280.000  SYS  |       0.60000         168.00|      10.00000        2800.00| 
  MILLING, TRANSITION                     |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,937,315.00                                                   ROUTE : SR 101 
     CALL ORDER   : 331                     CONTRACT ID : RS-26402-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 306-08432             7180.000  SYS  |       0.60000        4308.00|       1.00000        7180.00| 
  MILLING, APPROACH                       |                             |                             | 
0014 401-06264                       LUMP |    1500.00000        1500.00|    5000.00000        5000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0015 401-07321            13470.000  TON  |      42.50000      572475.00|      40.00000      538800.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0016 401-07371            13470.000  TON  |      38.50000      518595.00|      36.50000      491655.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                             |                             | 
0017 402-07451              250.000  TON  |      60.00000       15000.00|      60.00000       15000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0018 406-05520               92.000  TON  |     170.00000       15640.00|     200.00000       18400.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 607-95754              545.000  LFT  |      12.00000        6540.00|       8.00000        4360.00| 
  PAVED SIDE DITCH, BREAK                 |                             |                             | 
0020 610-07487              320.000  TON  |      65.00000       20800.00|      80.00000       25600.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0021 615-06525                1.000  EACH |     500.00000         500.00|     300.00000         300.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0022 616-02320              200.000  SYS  |       5.70000        1140.00|       3.00000         600.00| 
  GEOTEXTILES                             |                             |                             | 
0023 616-06451              420.000  TON  |      29.00000       12180.00|      30.00000       12600.00| 
  RIPRAP, UNIFORM                         |                             |                             | 
0024 621-06553               25.000  LBS  |      30.00000         750.00|     100.00000        2500.00| 
  SEED MIXTURE, R                         |                             |                             | 
0025 621-06565                0.500  TON  |     630.00000         315.00|     500.00000         250.00| 
  MULCHING MATERIAL                       |                             |                             | 
0026 715-05048             3300.000  LFT  |       3.50000       11550.00|       4.00000       13200.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                             |                             | 
0027 715-05053              180.000  LFT  |      20.00000        3600.00|      20.00000        3600.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                             |                             | 
0028 718-06529                9.000  EACH |     200.00000        1800.00|     450.00000        4050.00| 
  OUTLET PROTECTOR, 2                     |                             |                             | 
0029 718-52610              219.000  CYS  |      27.00000        5913.00|      38.50000        8431.50| 
  AGGREGATE FOR UNDERDRAINS               |                             |                             | 
0030 801-06203            11060.000  LFT  |       0.28000        3096.80|       0.50000        5530.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0031 801-06207             5530.000  LFT  |       0.60000        3318.00|       1.00000        5530.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 331 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,937,315.00                                                   ROUTE : SR 101 
     CALL ORDER   : 331                     CONTRACT ID : RS-26402-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1357381         |(      ) 
                                          |ROHE, PAUL H. COMPANY        |O`MARA, DAVE CONTRACTOR      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0032 801-06640               30.000  EACH |     130.00000        3900.00|     140.00000        4200.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0033 801-06775                       LUMP |   33340.00000       33340.00|   54000.00000       54000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0034 804-06770                9.000  EACH |     120.00000        1080.00|     200.00000        1800.00| 
  DELINEATOR POST                         |                             |                             | 
0035 808-06711             1412.000  LFT  |       0.09000         127.08|       0.10000         141.20| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                             |                             | 
0036 808-06712            10310.000  LFT  |       0.10000        1031.00|       0.10000        1031.00| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0037 808-06713            88870.000  LFT  |       0.10000        8887.00|       0.10000        8887.00| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0038 808-06714            17400.000  LFT  |       0.10000        1740.00|       0.10000        1740.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0039 808-75297               48.000  LFT  |      10.00000         480.00|      12.00000         576.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0040 808-75320                2.000  EACH |     150.00000         300.00|     200.00000         400.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0041 808-75325                1.000  EACH |     200.00000         200.00|     250.00000         250.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0042 808-75998              843.000  EACH |      17.50000       14752.50|      20.00000       16860.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $     1,488,883.58|           $     1,574,754.70|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,488,883.58|           $     1,574,754.70|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 341 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   910,564.00                                                   ROUTE : SR 44 
     CALL ORDER   : 341                     CONTRACT ID : RS-27550-A                   COUNTIES : RUSH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 08/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                      $       634,086.86  100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $       696,963.62  109.9161% 
   3   35-1357381     O`MARA, DAVE CONTRACTOR                                                    $       697,839.42  110.0542% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       852,543.00  134.4521% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2  ) 35-1917625          |(   3  ) 35-1357381 
                                          |ROHE, PAUL H. COMPANY        |MILESTONE CONTRACTORS, L.P.  |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    3900.00000        3900.00|    1500.00000        1500.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    1000.00000        6000.00|    1300.00000        7800.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |    7420.00000        7420.00|   32000.00000       32000.00|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1702.000  TON  |      23.00000       39146.00|      12.50000       21275.00|      20.00000       34040.00 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0008 304-07490              100.000  TON  |     100.00000       10000.00|     100.00000       10000.00|     125.00000       12500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08042           128708.000  SYS  |       0.25000       32177.00|       0.53000       68215.24|       0.50000       64354.00 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1200.000  SYS  |       0.60000         720.00|       0.53000         636.00|       1.00000        1200.00 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             7358.000  SYS  |       0.50000        3679.00|       1.00000        7358.00|       1.25000        9197.50 
  MILLING, APPROACH                       |                             |                             | 
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                                                                                                                   PAGE : 341 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   910,564.00                                                   ROUTE : SR 44 
     CALL ORDER   : 341                     CONTRACT ID : RS-27550-A                   COUNTIES : RUSH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0844079          |(   2   ) 35-1917625         |(   3  ) 35-1357381 
                                          |ROHE, PAUL H. COMPANY        |MILESTONE CONTRACTORS, L.P.  |O`MARA, DAVE CONTRACTOR 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0012 401-06264                       LUMP |    1800.00000        1800.00|    1200.00000        1200.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07321            10579.000  TON  |      41.15000      435325.85|      41.85000      442731.15|      40.00000      423160.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520               35.000  TON  |     205.00000        7175.00|     200.00000        7000.00|     200.00000        7000.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              684.000  TON  |      62.00000       42408.00|      70.00000       47880.00|      70.00000       47880.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 720-44000                1.000  EACH |     250.00000         250.00|     525.00000         525.00|     500.00000         500.00 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06207             2060.000  LFT  |       0.60000        1236.00|       1.35000        2781.00|       1.00000        2060.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0018 801-06640               22.000  EACH |     120.00000        2640.00|     129.00000        2838.00|     135.00000        2970.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   13500.00000       13500.00|   13300.00000       13300.00|   30000.00000       30000.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 805-02328              800.000  LFT  |       0.20000         160.00|       0.50000         400.00|       0.40000         320.00 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0021 805-78795              200.000  LFT  |       8.50000        1700.00|      10.00000        2000.00|      10.00000        2000.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06712             8276.000  LFT  |       0.11000         910.36|       0.13000        1075.88|       0.12000         993.12 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            76192.000  LFT  |       0.11000        8381.12|       0.13000        9904.96|       0.12000        9143.04 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            12323.000  LFT  |       0.11000        1355.53|       0.13000        1601.99|       0.12000        1478.76 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75996              568.000  EACH |       7.50000        4260.00|       6.15000        3493.20|      10.00000        5680.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 808-75998              568.000  EACH |      17.50000        9940.00|      20.15000       11445.20|      20.00000       11360.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       634,086.86|           $       696,963.62|           $       697,839.42 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       634,086.86|           $       696,963.62|           $       697,839.42 
==================================================================================================================================== 
 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   910,564.00                                                   ROUTE : SR 44 
     CALL ORDER   : 341                     CONTRACT ID : RS-27550-A                   COUNTIES : RUSH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5000.00000        5000.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2400.00000       14400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0003 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0004 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0005 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0006 110-01001                       LUMP |   21615.05000       21615.05|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0007 303-01180             1702.000  TON  |      25.00000       42550.00|                             | 
  COMPACTED AGGREGATE, NO. 53 , CRUSHED   |                             |                             | 
  STONE                                   |                             |                             | 
0008 304-07490              100.000  TON  |     120.00000       12000.00|                             | 
  HMA PATCHING, TYPE B                    |                             |                             | 
0009 306-08042           128708.000  SYS  |       0.70000       90095.60|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043             1200.000  SYS  |       2.00000        2400.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432             7358.000  SYS  |       1.70000       12508.60|                             | 
  MILLING, APPROACH                       |                             |                             | 
0012 401-06264                       LUMP |    4800.00000        4800.00|                             | 
  PROFILOGRAPH, HMA                       |                             |                             | 
0013 401-07321            10579.000  TON  |      48.75000      515726.25|                             | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0014 406-05520               35.000  TON  |     205.00000        7175.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0015 610-07487              684.000  TON  |     105.00000       71820.00|                             | 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0016 720-44000                1.000  EACH |     570.00000         570.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0017 801-06207             2060.000  LFT  |       1.00000        2060.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   910,564.00                                                   ROUTE : SR 44 
     CALL ORDER   : 341                     CONTRACT ID : RS-27550-A                   COUNTIES : RUSH 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   4  ) 35-0918397          |(       )                    |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0018 801-06640               22.000  EACH |     125.00000        2750.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0019 801-06775                       LUMP |   19000.00000       19000.00|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0020 805-02328              800.000  LFT  |       0.50000         400.00|                             | 
  SIGNAL CABLE, 1C 14GA.                  |                             |                             | 
0021 805-78795              200.000  LFT  |      11.00000        2200.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0022 808-06712             8276.000  LFT  |       0.10000         827.60|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0023 808-06713            76192.000  LFT  |       0.10000        7619.20|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0024 808-06714            12323.000  LFT  |       0.10000        1232.30|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0025 808-75996              568.000  EACH |       8.80000        4998.40|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0026 808-75998              568.000  EACH |      19.00000       10792.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
     SECTION TOTALS                       |           $       852,543.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       852,543.00|           $             0.00|           $ 
==================================================================================================================================== 
==================================================================================================================================== 
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                                                                                                                   PAGE : 361 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,202,229.00                                                   ROUTE : SR 63 
     CALL ORDER   : 361                     CONTRACT ID : RS-28059-D                   COUNTIES : VERMILLION 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     3,294,328.62  100.0000% 
   2   35-1111003     WHITE CONSTRUCTION, INC.                                                   $     3,646,226.55  110.6819% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-1111003          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WHITE CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |   10000.00000       10000.00|   18000.00000       18000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |     115.00000         115.00|     150.00000         150.00| 
  RADIO                                   |                             |                             | 
0003 105-07038               12.000  MOS  |    2100.00000       25200.00|    2200.00000       26400.00| 
  FIELD OFFICE, A                         |                             |                             | 
0004 105-08520                2.000  EACH |     135.00000         270.00|     200.00000         400.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521               24.000  MOS  |     135.00000        3240.00|     100.00000        2400.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523               12.000  MOS  |     115.00000        1380.00|     100.00000        1200.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |  164700.00000      164700.00|  166500.00000      166500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 301-07448              100.000  TON  |      80.00000        8000.00|      80.00000        8000.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,202,229.00                                                   ROUTE : SR 63 
     CALL ORDER   : 361                     CONTRACT ID : RS-28059-D                   COUNTIES : VERMILLION 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1111003         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WHITE CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 304-07783              500.000  TON  |     135.00000       67500.00|     185.00000       92500.00| 
  HMA PATCHING, TYPE D                    |                             |                             | 
0014 306-08034           383852.000  SYS  |       1.26000      483653.52|       0.82000      314758.64| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0015 306-08043            26100.000  SYS  |       2.30000       60030.00|       4.20000      109620.00| 
  MILLING, TRANSITION                     |                             |                             | 
0016 401-06264                       LUMP |    5500.00000        5500.00|   20900.00000       20900.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0017 401-07329            31668.000  TON  |      64.25000     2034669.00|      75.00000     2375100.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                             |                             | 
0018 406-05520               98.000  TON  |     310.00000       30380.00|     300.00000       29400.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0019 610-07788             2208.000  TON  |      94.00000      207552.00|      88.50000      195408.00| 
  HMA FOR APPROACHES, TYPE D              |                             |                             | 
0020 615-06505                1.000  EACH |     900.00000         900.00|     900.00000         900.00| 
  MONUMENT, B                             |                             |                             | 
0021 615-06525                3.000  EACH |     800.00000        2400.00|     900.00000        2700.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                             |                             | 
0022 801-01093                6.000  EACH |     900.00000        5400.00|    1204.50000        7227.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0023 801-03290               10.000  EACH |     150.00000        1500.00|      45.00000         450.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0024 801-06207            12881.000  LFT  |       1.30000       16745.30|       1.45000       18677.45| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0025 801-06640               43.000  EACH |     170.00000        7310.00|     145.00000        6235.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0026 801-06710              100.000  DAY  |      13.00000        1300.00|      15.00000        1500.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0027 801-06775                       LUMP |   72600.00000       72600.00|  126131.00000      126131.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0028 808-03002              150.000  LFT  |       2.00000         300.00|       5.50000         825.00| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN. , FOR |                             |                             | 
  CONCRETE STRUCTURE                      |                             |                             | 
0029 808-03631             1500.000  LFT  |       1.50000        2250.00|       5.50000        8250.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN. , FOR  |                             |                             | 
  CONCRETE STRUCTURE                      |                             |                             | 
0030 808-03632             1500.000  LFT  |       1.50000        2250.00|       5.50000        8250.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN. , FOR |                             |                             | 
  CONCRETE STRUCTURE                      |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 361 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,202,229.00                                                   ROUTE : SR 63 
     CALL ORDER   : 361                     CONTRACT ID : RS-28059-D                   COUNTIES : VERMILLION 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-1111003         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |WHITE CONSTRUCTION, INC.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0031 808-06702            12880.000  LFT  |       0.31000        3992.80|       0.53000        6826.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-06703           128804.000  LFT  |       0.25000       32201.00|       0.32000       41217.28| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06716             3150.000  LFT  |       0.80000        2520.00|       0.35000        1102.50| 
  LINE, REMOVE , FOR CONCRETE STRUCTURE   |                             |                             | 
0034 808-75245           128804.000  LFT  |       0.25000       32201.00|       0.32000       41217.28| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0035 808-75297              400.000  LFT  |       3.25000        1300.00|       3.60000        1440.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0036 808-75996             1990.000  EACH |       3.50000        6965.00|       6.30000       12537.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
     SECTION TOTALS                       |           $     3,294,328.62|           $     3,646,226.55|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     3,294,328.62|           $     3,646,226.55|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,112,103.00                                                   ROUTE : 47 
     CALL ORDER   : 371                     CONTRACT ID : RS-28319-A                   COUNTIES : PARKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 06/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                                $     1,044,680.19  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     1,113,173.00  106.5563% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2  ) 35-0918397          |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    5500.00000        5500.00|    5400.00000        5400.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-06899                1.000  EACH |      80.00000          80.00|      90.00000          90.00| 
  RADIO                                   |                             |                             | 
0004 105-08520                2.000  EACH |      80.00000         160.00|      90.00000         180.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0005 105-08521                5.000  MOS  |     110.00000         550.00|     100.00000         500.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0006 105-08523                5.000  MOS  |     110.00000         550.00|     100.00000         500.00| 
  RADIO SERVICE                           |                             |                             | 
0007 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0008 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0009 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0010 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0011 110-01001                       LUMP |   52200.00000       52200.00|   34363.40000       34363.40| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0012 202-02241              126.000  LFT  |       3.50000         441.00|       3.60000         453.60| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0013 202-93741                9.000  EACH |     575.00000        5175.00|     205.00000        1845.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,112,103.00                                                   ROUTE : 47 
     CALL ORDER   : 371                     CONTRACT ID : RS-28319-A                   COUNTIES : PARKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0014 303-01180              875.000  TON  |      42.00000       36750.00|      24.00000       21000.00| 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0015 303-07449             1513.000  TON  |       8.00000       12104.00|      27.00000       40851.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0016 304-07490              925.000  TON  |      83.00000       76775.00|     110.00000      101750.00| 
  HMA PATCHING, TYPE B                    |                             |                             | 
0017 306-08033           100801.000  SYS  |       0.70000       70560.70|       0.85000       85680.85| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0018 306-08043              293.000  SYS  |       4.00000        1172.00|       4.00000        1172.00| 
  MILLING, TRANSITION                     |                             |                             | 
0019 306-08432             1973.000  SYS  |       5.00000        9865.00|       4.00000        7892.00| 
  MILLING, APPROACH                       |                             |                             | 
0020 401-06264                       LUMP |    2700.00000        2700.00|    6400.00000        6400.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0021 401-07321             8458.000  TON  |      45.50000      384839.00|      53.00000      448274.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0022 402-07451              100.000  TON  |      57.00000        5700.00|      65.00000        6500.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                             |                             | 
0023 404-05511            27523.000  SYS  |       1.20000       33027.60|       1.40000       38532.20| 
  SEAL COAT, 2                            |                             |                             | 
0024 406-05520               26.000  TON  |     300.00000        7800.00|     205.00000        5330.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0025 601-01626                1.000  EACH |    1500.00000        1500.00|    1550.00000        1550.00| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                             |                             | 
  CURVED, 2                               |                             |                             | 
0026 601-94689                9.000  EACH |    2750.00000       24750.00|    2250.00000       20250.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0027 601-95300                4.000  EACH |      88.00000         352.00|      85.00000         340.00| 
  CONNECTOR, A S                          |                             |                             | 
0028 601-99105             1256.000  LFT  |      15.00000       18840.00|      15.50000       19468.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0029 601-99132                1.000  EACH |      65.00000          65.00|      68.00000          68.00| 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                             |                             | 
  SPACING                                 |                             |                             | 
0030 610-07487              491.000  TON  |      87.00000       42717.00|     110.00000       54010.00| 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
0031 612-04315              100.000  TON  |     895.00000       89500.00|     893.00000       89300.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                             |                             | 
0032 612-05081                1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  UNDERSEAL                               |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 371 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,112,103.00                                                   ROUTE : 47 
     CALL ORDER   : 371                     CONTRACT ID : RS-28319-A                   COUNTIES : PARKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0033 612-60410             1663.000  EACH |       8.00000       13304.00|       8.00000       13304.00| 
  DRILLED HOLE FOR UNDERSEAL              |                             |                             | 
0034 801-01093                2.000  EACH |     950.00000        1900.00|    1350.00000        2700.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0035 801-03290                2.000  EACH |     135.00000         270.00|     200.00000         400.00| 
  CONSTRUCTION SIGN, C                    |                             |                             | 
0036 801-06203             4200.000  LFT  |       0.30000        1260.00|       1.00000        4200.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0037 801-06207             4200.000  LFT  |       1.30000        5460.00|       1.00000        4200.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0038 801-06640               31.000  EACH |     110.00000        3410.00|     120.00000        3720.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0039 801-06775                       LUMP |   61250.00000       61250.00|   27000.00000       27000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0040 808-03631              730.000  LFT  |       2.75000        2007.50|       2.00000        1460.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN. FOR    |                             |                             | 
  CONCRETE STRUCTURES                     |                             |                             | 
0041 808-03632              730.000  LFT  |       2.50000        1825.00|       2.00000        1460.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN. FOR   |                             |                             | 
  CONCRETE STRUCTURES                     |                             |                             | 
0042 808-06703            82075.000  LFT  |       0.32000       26264.00|       0.27000       22160.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0043 808-06705               50.000  LFT  |       1.60000          80.00|       2.60000         130.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0044 808-06716             1460.000  LFT  |       0.40000         584.00|       1.30000        1898.00| 
  LINE, REMOVE FOR CONCRETE STRUCTURES    |                             |                             | 
0045 808-75043              150.000  LFT  |       1.25000         187.50|       2.10000         315.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0046 808-75240             5123.000  LFT  |       0.35000        1793.05|       0.27000        1383.21| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0047 808-75245            59707.000  LFT  |       0.32000       19106.24|       0.27000       16120.89| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0048 808-75297              400.000  LFT  |       5.00000        2000.00|       4.20000        1680.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 371 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,112,103.00                                                   ROUTE : 47 
     CALL ORDER   : 371                     CONTRACT ID : RS-28319-A                   COUNTIES : PARKE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1917625          |(   2   ) 35-0918397         |(      ) 
                                          |MILESTONE CONTRACTORS, L.P.  |RIETH RILEY CONSTRUCTION     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0049 808-75996             1036.000  EACH |       5.60000        5801.60|       6.60000        6837.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0050 105-07038                5.000  MOS  |    2300.00000       11500.00|    1900.00000        9500.00| 
  FIELD OFFICE, A                         |                             |                             | 
     SECTION TOTALS                       |           $     1,044,680.19|           $     1,113,173.00|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     1,044,680.19|           $     1,113,173.00|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 381 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,147.40                                                   ROUTE : SR 39 
     CALL ORDER   : 381                     CONTRACT ID : RS-28355-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 07/22/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $       898,964.25  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     1,120,996.61  124.6987% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    2400.00000        2400.00|    6000.00000        6000.00| 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                5.000  MOS  |    1700.00000        8500.00|    1950.00000        9750.00| 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     108.00000         324.00|     125.00000         375.00| 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               15.000  MOS  |     108.00000        1620.00|      85.00000        1275.00| 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |   25600.00000       25600.00|   55500.00000       55500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             1533.000  LFT  |       2.08000        3188.64|       2.00000        3066.00| 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-02271               10.000  EACH |     660.00000        6600.00|     400.00000        4000.00| 
  HEADWALL, REMOVE                        |                             |                             | 
0012 202-93741               24.000  EACH |     370.33000        8887.92|     140.00000        3360.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,147.40                                                   ROUTE : SR 39 
     CALL ORDER   : 381                     CONTRACT ID : RS-28355-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02070               50.000  CYS  |      63.00000        3150.00|      20.00000        1000.00| 
  BORROW                                  |                             |                             | 
0014 203-02080                0.300  MILE |   12160.00000        3648.00|   12000.00000        3600.00| 
  LINEAR GRADING                          |                             |                             | 
0015 211-07454              100.000  CYS  |       7.50000         750.00|      22.00000        2200.00| 
  STRUCTURE BACKFILL                      |                             |                             | 
0016 303-07449             1800.000  TON  |      22.00000       39600.00|      20.00000       36000.00| 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0017 304-07491             1000.000  TON  |      55.00000       55000.00|     100.00000      100000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0018 306-08033            85610.000  SYS  |       0.35000       29963.50|       0.50000       42805.00| 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0019 306-08034             1081.000  SYS  |       1.23000        1329.63|       0.60000         648.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0020 306-08037            10453.000  SYS  |       1.14000       11916.42|       1.00000       10453.00| 
  MILLING, ASPHALT, 3 IN.                 |                             |                             | 
0021 306-08043              900.000  SYS  |       2.72000        2448.00|       3.00000        2700.00| 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             7222.000  SYS  |       1.52000       10977.44|       5.01000       36182.22| 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |     800.00000         800.00|    8000.00000        8000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07328             7152.000  TON  |      42.25000      302172.00|      49.00000      350448.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07335             1012.000  TON  |      51.10000       51713.20|      58.00000       58696.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                             |                             | 
0026 401-07404             1437.000  TON  |      41.99000       60339.63|      41.00000       58917.00| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  m |                             |                             | 
0027 406-05520               26.000  TON  |     384.50000        9997.00|       0.01000           0.26| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0028 601-01522                4.000  EACH |    2142.40000        8569.60|    2060.00000        8240.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                             |                             | 
0029 601-94689               25.000  EACH |    2392.00000       59800.00|    2300.00000       57500.00| 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0031 601-99105             1437.500  LFT  |      16.07000       23100.63|      15.45000       22209.38| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0032 610-07488              300.000  TON  |      60.00000       18000.00|     130.00000       39000.00| 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0033 615-06527                7.000  EACH |     681.20000        4768.40|     530.00000        3710.00| 
  MONUMENT, SECTION CORNER                |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 381 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,147.40                                                   ROUTE : SR 39 
     CALL ORDER   : 381                     CONTRACT ID : RS-28355-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 621-06574              100.000  SYS  |      19.86000        1986.00|      19.10000        1910.00| 
  SODDING                                 |                             |                             | 
0035 715-01354              250.000  LFT  |      18.72000        4680.00|      18.00000        4500.00| 
  CLEAN EXISTING PIPE                     |                             |                             | 
0036 715-03475                1.000  EACH |     825.00000         825.00|    1400.00000        1400.00| 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                             |                             | 
0037 715-05119              235.000  LFT  |      25.50000        5992.50|      50.00000       11750.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                             |                             | 
0038 715-46005                9.000  EACH |     725.00000        6525.00|     800.00000        7200.00| 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0039 720-45005                2.000  EACH |    1550.00000        3100.00|    2000.00000        4000.00| 
  INLET, A2                               |                             |                             | 
0040 801-01093                4.000  EACH |     413.92000        1655.68|     398.00000        1592.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0041 801-06203             4055.000  LFT  |       0.68000        2757.40|       0.23000         932.65| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             3635.000  LFT  |       1.21000        4398.35|       2.00000        7270.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               28.000  EACH |      88.40000        2475.20|      85.00000        2380.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   34300.00000       34300.00|   80000.00000       80000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 801-09133                2.000  EACH |    2028.00000        4056.00|    1950.00000        3900.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0046 804-06771              100.000  EACH |      30.16000        3016.00|      29.00000        2900.00| 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0047 804-06771                9.000  EACH |      36.40000         327.60|      35.00000         315.00| 
  DELINEATOR POST, FLEXIBLE ,             |                             |                             | 
  NON-REFLECTIVE, GRAY                    |                             |                             | 
0048 805-02389              600.000  LFT  |       0.77000         462.00|       0.74000         444.00| 
  SIGNAL CABLE, 2C/14                     |                             |                             | 
0049 805-02441             3200.000  LFT  |       1.04000        3328.00|       1.00000        3200.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0050 805-78795             3200.000  LFT  |       8.32000       26624.00|       8.00000       25600.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0051 805-92951               14.000  EACH |     145.60000        2038.40|     140.00000        1960.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 381 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,216,147.40                                                   ROUTE : SR 39 
     CALL ORDER   : 381                     CONTRACT ID : RS-28355-A                   COUNTIES : LAPORTE 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 808-06701             3260.000  LFT  |       0.27000         880.20|       0.40000        1304.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0053 808-06703            39061.000  LFT  |       0.27000       10546.47|       0.26000       10155.86| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0054 808-75043              600.000  LFT  |       1.04000         624.00|       0.82000         492.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN |                             |                             | 
0055 808-75240             3000.000  LFT  |       0.27000         810.00|       0.44000        1320.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0056 808-75245            18916.000  LFT  |       0.27000        5107.32|       0.29000        5485.64| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0057 808-75260              600.000  LFT  |       1.56000         936.00|       0.24000         144.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                             |                             | 
0058 808-75297              140.000  LFT  |       3.64000         509.60|       5.30000         742.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0059 808-75320                6.000  EACH |      67.60000         405.60|      56.00000         336.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0060 808-75325                6.000  EACH |      83.20000         499.20|     109.00000         654.00| 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0061 808-75996              536.000  EACH |       3.80000        2036.80|       2.00000        1072.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0062 808-75998              536.000  EACH |      18.72000       10033.92|      18.00000        9648.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0063 601-08434                5.000  EACH |     572.00000        2860.00|     550.00000        2750.00| 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
     SECTION TOTALS                       |           $       898,964.25|           $     1,120,996.61|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $       898,964.25|           $     1,120,996.61|           $ 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,554,739.00                                                   ROUTE : US 231 
     CALL ORDER   : 391                     CONTRACT ID : RS-28356-A                   COUNTIES : JASPER 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 08/19/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY INC                                                          $     2,047,556.97  100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     2,403,736.03  117.3953% 
   3   35-1139301     E & B PAVING, INC.                                                         $     2,511,207.92  122.6441% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2  ) 35-0918397          |(   3  ) 35-1139301 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-06845                       LUMP |    1500.00000        1500.00|    9170.00000        9170.00|   30000.00000       30000.00 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0002 105-07039                6.000  MOS  |    2300.00000       13800.00|    3300.00000       19800.00|    3000.00000       18000.00 
  FIELD OFFICE, B                         |                             |                             | 
0003 105-08520                3.000  EACH |     140.00000         420.00|     110.00000         330.00|     150.00000         450.00 
  CELLULAR TELEPHONE/RADIO                |                             |                             | 
0004 105-08521               18.000  MOS  |     100.00000        1800.00|     110.00000        1980.00|      85.00000        1530.00 
  CELLULAR TELEPHONE/RADIO SERVICE        |                             |                             | 
0005 105-08524                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  CELLULAR TELEPHONE/RADIO, ADDITIONAL    |                             |                             | 
  MINUTES                                 |                             |                             | 
0006 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0007 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0008 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0009 110-01001                       LUMP |  100000.00000      100000.00|   76000.00000       76000.00|  125000.00000      125000.00 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0010 202-02241             1285.000  LFT  |       2.40000        3084.00|       2.40000        3084.00|       2.00000        2570.00 
  GUARDRAIL, REMOVE                       |                             |                             | 
0011 202-93741                8.000  EACH |     140.00000        1120.00|     140.00000        1120.00|     200.00000        1600.00 
  GUARD RAIL END TREATMENT, REMOVE        |                             |                             | 
0012 202-96133               33.000  LFT  |      25.00000         825.00|      34.00000        1122.00|      28.00000         924.00 
  PIPE, REMOVE                            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 391 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,554,739.00                                                   ROUTE : US 231 
     CALL ORDER   : 391                     CONTRACT ID : RS-28356-A                   COUNTIES : JASPER 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 203-02000             1200.000  CYS  |       6.00000        7200.00|       4.00000        4800.00|      10.00000       12000.00 
  EXCAVATION, COMMON                      |                             |                             | 
0014 203-02070              400.000  CYS  |      14.00000        5600.00|       4.00000        1600.00|      25.00000       10000.00 
  BORROW                                  |                             |                             | 
0015 207-08265            22300.000  SYS  |       4.25000       94775.00|       6.50000      144950.00|       4.00000       89200.00 
  SUBGRADE TREATMENT, TYPE IIA            |                             |                             | 
0016 211-07454             4500.000  CYS  |       0.01000          45.00|       4.00000       18000.00|      16.00000       72000.00 
  STRUCTURE BACKFILL                      |                             |                             | 
0017 303-07449             1530.000  TON  |      12.00000       18360.00|      22.40000       34272.00|      33.00000       50490.00 
  COMPACTED AGGREGATE, NO. 73             |                             |                             | 
0018 304-07490              355.000  TON  |     100.00000       35500.00|     135.00000       47925.00|     100.00000       35500.00 
  HMA PATCHING, TYPE B                    |                             |                             | 
0019 304-07492            10470.000  TON  |      44.00000      460680.00|      56.00000      586320.00|      42.00000      439740.00 
  WIDENING WITH HMA, TYPE A               |                             |                             | 
0020 306-08033            88850.000  SYS  |       0.45000       39982.50|       1.10000       97735.00|       0.30000       26655.00 
  MILLING, ASPHALT, 1 IN.                 |                             |                             | 
0021 306-08043              560.000  SYS  |       2.00000        1120.00|      18.00000       10080.00|       6.00000        3360.00 
  MILLING, TRANSITION                     |                             |                             | 
0022 306-08432             7000.000  SYS  |       1.75000       12250.00|       3.40000       23800.00|       1.00000        7000.00 
  MILLING, APPROACH                       |                             |                             | 
0023 401-06264                       LUMP |    3000.00000        3000.00|    8000.00000        8000.00|   11000.00000       11000.00 
  PROFILOGRAPH, HMA                       |                             |                             | 
0024 401-07321             9220.000  TON  |      44.00000      405680.00|      47.00000      433340.00|      45.00000      414900.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                             |                             | 
0025 401-07390            15340.000  TON  |      37.75000      579085.00|      41.50000      636610.00|      38.00000      582920.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                             |                             | 
0026 406-05520               60.000  TON  |     320.00000       19200.00|     230.00000       13800.00|     194.40000       11664.00 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0027 601-94689               10.000  EACH |    2571.92000       25719.20|    2300.00000       23000.00|    3000.00000       30000.00 
  GUARDRAIL END TREATMENT, OS             |                             |                             | 
0029 601-99105             1305.000  LFT  |      15.70000       20488.50|      15.70000       20488.50|      13.00000       16965.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                             |                             | 
0030 611-08232               42.000  EACH |      50.00000        2100.00|     145.00000        6090.00|     130.00000        5460.00 
  MAILBOX ASSEMBLY, SINGLE, RESET         |                             |                             | 
0031 615-06527                7.000  EACH |     525.00000        3675.00|     525.00000        3675.00|     350.00000        2450.00 
  MONUMENT, SECTION CORNER                |                             |                             | 
0032 616-02320              250.000  SYS  |       1.00000         250.00|       2.50000         625.00|       4.35000        1087.50 
  GEOTEXTILES                             |                             |                             | 
0033 616-06405              150.000  TON  |      30.00000        4500.00|      34.00000        5100.00|      26.14000        3921.00 
  RIPRAP, REVETMENT                       |                             |                             | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,554,739.00                                                   ROUTE : US 231 
     CALL ORDER   : 391                     CONTRACT ID : RS-28356-A                   COUNTIES : JASPER 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0034 621-06559              800.000  SYS  |       1.04000         832.00|       1.04000         832.00|       1.04000         832.00 
  MULCHED SEEDING, R                      |                             |                             | 
0035 621-06574              600.000  SYS  |       6.15000        3690.00|       6.15000        3690.00|       6.15000        3690.00 
  SODDING                                 |                             |                             | 
0036 715-05123             1270.000  LFT  |      45.00000       57150.00|      24.00000       30480.00|      50.00000       63500.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                             |                             | 
0037 715-46005                2.000  EACH |     500.00000        1000.00|     300.00000         600.00|     580.00000        1160.00 
  PIPE END SECTION, 15 IN.                |                             |                             | 
0038 715-46010                2.000  EACH |     525.00000        1050.00|     320.00000         640.00|     565.00000        1130.00 
  PIPE END SECTION, 18 IN.                |                             |                             | 
0039 715-46020                1.000  EACH |     550.00000         550.00|     365.00000         365.00|     800.00000         800.00 
  PIPE END SECTION, 24 IN.                |                             |                             | 
0040 720-45205                3.000  EACH |    1800.00000        5400.00|    2100.00000        6300.00|    1800.00000        5400.00 
  CATCH BASIN, A2                         |                             |                             | 
0041 801-06203             2450.000  LFT  |       0.28000         686.00|       0.28000         686.00|       3.00000        7350.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0042 801-06207             1300.000  LFT  |       2.00000        2600.00|       2.50000        3250.00|       3.00000        3900.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0043 801-06640               87.000  EACH |      78.00000        6786.00|      78.00000        6786.00|     149.00000       12963.00 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0044 801-06775                       LUMP |   34000.00000       34000.00|   22500.00000       22500.00|  321300.00000      321300.00 
  MAINTAINING TRAFFIC                     |                             |                             | 
0045 804-06771                6.000  EACH |      44.50000         267.00|      30.00000         180.00|      30.00000         180.00 
  DELINEATOR POST, FLEXIBLE               |                             |                             | 
0046 808-06713            64914.000  LFT  |       0.11000        7140.54|       0.10000        6491.40|       0.10000        6491.40 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0047 808-06723                6.000  EACH |      52.00000         312.00|      52.00000         312.00|      60.00000         360.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                             |                             | 
  INDICATION ARROW                        |                             |                             | 
0048 808-75205             3036.000  LFT  |       0.28000         850.08|       0.28000         850.08|       0.28000         850.08 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0049 808-75240             7477.000  LFT  |       0.42000        3140.34|       0.42000        3140.34|       0.28000        2093.56 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0050 808-75245             8252.000  LFT  |       0.28000        2310.56|       0.28000        2310.56|       0.28000        2310.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0051 808-75297              132.000  LFT  |       5.95000         785.40|       5.95000         785.40|       5.00000         660.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 391 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,554,739.00                                                   ROUTE : US 231 
     CALL ORDER   : 391                     CONTRACT ID : RS-28356-A                   COUNTIES : JASPER 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-1120685          |(   2   ) 35-0918397         |(   3  ) 35-1139301 
                                          |WALSH & KELLY INC            |RIETH RILEY CONSTRUCTION     |E & B PAVING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0052 808-75996              423.000  EACH |       4.00000        1692.00|       6.30000        2664.90|       9.34000        3950.82 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0053 808-75998              497.000  EACH |      16.05000        7976.85|      16.05000        7976.85|      18.00000        8946.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0054 601-08434                3.000  EACH |     575.00000        1725.00|     575.00000        1725.00|    1200.00000        3600.00 
  GUARDRAIL END TREATMENT, TYPE OS, SPARE |                             |                             | 
  PARTS PACKAGE, STAGE 2                  |                             |                             | 
0055 621-01004                2.000  EACH |     425.00000         850.00|     425.00000         850.00|     425.00000         850.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                             |                             | 
  SEEDING                                 |                             |                             | 
0056 610-07487              750.000  TON  |      60.00000       45000.00|      90.00000       67500.00|      70.00000       52500.00 
  HMA FOR APPROACHES, TYPE B              |                             |                             | 
     SECTION TOTALS                       |           $     2,047,556.97|           $     2,403,736.03|           $     2,511,207.92 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,047,556.97|           $     2,403,736.03|           $     2,511,207.92 
==================================================================================================================================== 
==================================================================================================================================== 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,446,171.50                                                   ROUTE : 135 
     CALL ORDER   : 411                     CONTRACT ID : RS-28471-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 08/15/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                       $     2,241,000.00  100.0000% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(      )                     |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   ASPHALT RESURFACE 
                                          |                             |                             | 
0001 105-07039               12.000  MOS  |    1450.00000       17400.00|                             | 
  FIELD OFFICE, B                         |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|                             | 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 
0005 110-01001                       LUMP |  112000.00000      112000.00|                             | 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 303-01180             1155.000  TON  |      18.50000       21367.50|                             | 
  COMPACTED AGGREGATE, NO. 53             |                             |                             | 
0009 306-08042           368507.000  SYS  |       0.18000       66331.26|                             | 
  MILLING, SCARIFICATION/PROFILE          |                             |                             | 
0010 306-08043              960.000  SYS  |       1.80000        1728.00|                             | 
  MILLING, TRANSITION                     |                             |                             | 
0011 306-08432            14740.000  SYS  |       1.40000       20636.00|                             | 
  MILLING, APPROACH                       |                             |                             | 
0012 401-07320            14900.000  TON  |      38.00000      566200.00|                             | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                             |                             | 
0013 401-07328            23260.000  TON  |      45.00000     1046700.00|                             | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                             |                             | 
0015 406-05520              129.000  TON  |     170.00000       21930.00|                             | 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 503-03489               12.000  EACH |      27.00000         324.00|                             | 
  RETROFITTED TIE BARS                    |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,446,171.50                                                   ROUTE : 135 
     CALL ORDER   : 411                     CONTRACT ID : RS-28471-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0017 503-05240               50.000  LFT  |      33.00000        1650.00|                             | 
  D-1 CONTRACTION JOINT                   |                             |                             | 
0018 506-06333              200.000  SYS  |     138.00000       27600.00|                             | 
  PCCP PATCHING, FULL DEPTH               |                             |                             | 
0020 720-44000                2.000  EACH |     375.00000         750.00|                             | 
  CASTING, ADJUST TO GRADE                |                             |                             | 
0021 801-06203            19500.000  LFT  |       0.25000        4875.00|                             | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                             |                             | 
0022 801-06207            25600.000  LFT  |       1.00000       25600.00|                             | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0023 801-06640               54.000  EACH |     105.00000        5670.00|                             | 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0024 801-06775                       LUMP |   39520.44000       39520.44|                             | 
  MAINTAINING TRAFFIC                     |                             |                             | 
0025 805-78470             8670.000  LFT  |       0.20000        1734.00|                             | 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                             |                             | 
0026 805-78510              870.000  LFT  |       2.00000        1740.00|                             | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                             |                             | 
0027 805-78795             2760.000  LFT  |       7.25000       20010.00|                             | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                             |                             | 
0028 805-92951               27.000  EACH |     250.00000        6750.00|                             | 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRAD |                             |                             | 
0029 807-98690               12.000  EACH |     250.00000        3000.00|                             | 
  HANDHOLE ADJUSTED TO GRADE              |                             |                             | 
0031 808-06701             1600.000  LFT  |       0.35000         560.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0032 808-06703            23000.000  LFT  |       0.35000        8050.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN |                             |                             | 
0033 808-06705             1000.000  LFT  |       0.80000         800.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN |                             |                             | 
0034 808-06712            17300.000  LFT  |       0.10000        1730.00|                             | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                             |                             | 
0035 808-06713           151700.000  LFT  |       0.10000       15170.00|                             | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                             |                             | 
0036 808-06714            32400.000  LFT  |       0.10000        3240.00|                             | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                             |                             | 
0037 808-75215              860.000  LFT  |       2.00000        1720.00|                             | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                             |                             | 
  IN.                                     |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,446,171.50                                                   ROUTE : 135 
     CALL ORDER   : 411                     CONTRACT ID : RS-28471-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0038 808-75240              700.000  LFT  |       0.35000         245.00|                             | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                             |                             | 
  IN.                                     |                             |                             | 
0039 808-75245            11800.000  LFT  |       0.35000        4130.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                             |                             | 
  IN.                                     |                             |                             | 
0040 808-75297              580.000  LFT  |       3.00000        1740.00|                             | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                             |                             | 
  STOP LINE, 24 IN.                       |                             |                             | 
0041 808-75320               48.000  EACH |      60.00000        2880.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                             |                             | 
0042 808-75325               16.000  EACH |      80.00000        1280.00|                             | 
  PAVEMENT MESSAGE MARKINGS,              |                             |                             | 
  THERMOPLASTIC, WORD (ONLY)              |                             |                             | 
0043 808-75996             1610.000  EACH |       3.60000        5796.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0044 808-75998             1610.000  EACH |      16.00000       25760.00|                             | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0045 808-92027             3000.000  LFT  |       0.80000        2400.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                             |                             | 
  IN.                                     |                             |                             | 
0046 808-96016              650.000  LFT  |       2.00000        1300.00|                             | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                             |                             | 
  IN.                                     |                             |                             | 
0047 202-02279               30.000  LFT  |      13.00000         390.00|                             | 
  CURB AND GUTTER, REMOVE                 |                             |                             | 
0048 202-02772                1.000  EACH |     200.00000         200.00|                             | 
  CASTING, REMOVE                         |                             |                             | 
0049 605-06140               47.000  LFT  |      65.00000        3055.00|                             | 
  CURB AND GUTTER, CONCRETE               |                             |                             | 
0050 720-45615                1.000  LFT  |    1100.00000        1100.00|                             | 
  STRUCTURE, INLET, RECONSTRUCT           |                             |                             | 
0051 306-08563            71240.000  SYS  |       0.27000       19234.80|                             | 
  MILLING ASPHALT, 1 1/4 IN.              |                             |                             | 
0052 105-06845                       LUMP |    2700.00000        2700.00|                             | 
  CONSTRUCTION ENGINEERING                |                             |                             | 
0053 402-07452              500.000  TON  |      56.00000       28000.00|                             | 
  HMA, TYPE C, WEDGE AND LEVEL            |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/20/06 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,446,171.50                                                   ROUTE : 135 
     CALL ORDER   : 411                     CONTRACT ID : RS-28471-A                   COUNTIES : HARRISON 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-2040801          |(       )                    |(      ) 
                                          |GOHMANN ASPHALT & CONSTR., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0054 610-07488             1225.000  TON  |      60.00000       73500.00|                             | 
  HMA FOR APPROACHES, TYPE C              |                             |                             | 
0055 304-07491              250.000  TON  |      90.00000       22500.00|                             | 
  HMA PATCHING, TYPE C                    |                             |                             | 
     SECTION TOTALS                       |           $     2,241,000.00|           $                 |           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     2,241,000.00|           $             0.00|           $ 
==================================================================================================================================== 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/06 
                                                                                                                   PAGE : 431 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,305,881.80                                                   ROUTE : I-90 
     CALL ORDER   : 431                     CONTRACT ID : RT-28525-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
                                          CONTRACT TIME : 07/30/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                                                          PROJECT(S) : 
 
          SET-ASIDE : 
 
     VENDOR RANKING : 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                                   $     4,507,461.13  100.0000% 
   2   35-1120685     WALSH & KELLY INC                                                          $     4,832,236.06  107.2053% 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2  ) 35-1120685          |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
SECTION 0001   WEDGE AND LEVEL 
                                          |                             |                             | 
0001 105-04655                3.000  MOS  |     234.17000         702.51|     450.00000        1350.00| 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                             |                             | 
0002 109-08440                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, HMA                |                             |                             | 
0003 109-08443                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC  |                             |                             | 
  CONTROL DEVICES                         |                             |                             | 
0004 109-08444                1.000  DOL  |       1.00000           1.00|       1.00000           1.00| 
  QUALITY ADJUSTMENTS, FAILED MATERIALS   |                             |                             | 



0005 110-01001                       LUMP |   63000.00000       63000.00|  240000.00000      240000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                             |                             | 
0006 304-07491             1000.000  TON  |      53.00000       53000.00|     120.00000      120000.00| 
  HMA PATCHING, TYPE C                    |                             |                             | 
0007 306-08034           434134.000  SYS  |       0.85000      369013.90|       1.65000      716321.10| 
  MILLING, ASPHALT, 1 1/2 IN.             |                             |                             | 
0008 306-08034            54335.000  SYS  |       1.37000       74438.95|       2.00000      108670.00| 
  MILLING, ASPHALT, 1 1/2 IN. , NON       |                             |                             | 
  MAINLINE                                |                             |                             | 
0009 306-08041            78698.000  SYS  |       1.25000       98372.50|       3.00000      236094.00| 
  MILLING, PCCP                           |                             |                             | 
0010 401-06264                       LUMP |    7582.48000        7582.48|   20000.00000       20000.00| 
  PROFILOGRAPH, HMA                       |                             |                             | 
0011 401-07337            30967.000  TON  |      81.82000     2533719.94|      65.00000     2012855.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
  MAINLINE                                |                             |                             | 
0012 401-07337             6190.000  TON  |      94.11000      582540.90|      65.00000      402350.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                             |                             | 
  RAMPS                                   |                             |                             | 



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/06 
                                                                                                                   PAGE : 431 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,305,881.80                                                   ROUTE : I-90 
     CALL ORDER   : 431                     CONTRACT ID : RT-28525-A                   COUNTIES : VARIOUS 
     LETTING DATE : 03/15/06  10:00 AM      DISTRICT    : TOLL ROAD DISTRICT 
 
          SET-ASIDE : 
 
==================================================================================================================================== 
                                          |(   1  ) 35-0918397          |(   2   ) 35-1120685         |(      ) 
                                          |RIETH RILEY CONSTRUCTION     |WALSH & KELLY INC            | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
0013 402-05490             4850.000  TON  |      52.25000      253412.50|      65.00000      315250.00| 
  HMA SURFACE 9.5 mm, SHOULDER , TYPE C   |                             |                             | 
0014 402-07434             4791.000  TON  |      52.76000      252773.16|      52.00000      249132.00| 
  HMA SURFACE, TYPE C                     |                             |                             | 
0015 406-05520              115.000  TON  |     400.00000       46000.00|     300.00000       34500.00| 
  ASPHALT FOR TACK COAT                   |                             |                             | 
0016 606-07484            54912.000  LFT  |       0.28000       15375.36|       0.30000       16473.60| 
  MILLED HMA SHOULDER CORRUGATIONS        |                             |                             | 
0017 801-01093                4.000  EACH |     450.00000        1800.00|     450.00000        1800.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0018 801-06207            17340.000  LFT  |       1.36000       23582.40|       2.35000       40749.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                             |                             | 
  4 IN.                                   |                             |                             | 
0019 801-06640               32.000  EACH |       0.71000          22.72|      84.00000        2688.00| 
  CONSTRUCTION SIGN, A                    |                             |                             | 
0020 801-06710               50.000  DAY  |      84.00000        4200.00|      15.00000         750.00| 
  FLASHING ARROW SIGN                     |                             |                             | 
0021 801-06775                       LUMP |   20000.00000       20000.00|  205000.00000      205000.00| 
  MAINTAINING TRAFFIC                     |                             |                             | 
0022 801-09133                6.000  EACH |    2475.00000       14850.00|    2475.00000       14850.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                             |                             | 
0023 808-75007           156816.000  LFT  |       0.16000       25090.56|       0.16000       25090.56| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                             |                             | 
0024 808-75015            10000.000  LFT  |       0.31000        3100.00|       0.31000        3100.00| 
  LINE, PAINT, SOLID, WHITE, 12 IN.       |                             |                             | 
0025 808-75047            84480.000  LFT  |       0.18000       15206.40|       0.18000       15206.40| 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                             |                             | 
0026 808-75996              845.000  EACH |       4.61000        3895.45|       5.00000        4225.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                             |                             | 
  REMOVE                                  |                             |                             | 
0027 808-75998              845.000  EACH |      28.00000       23660.00|      28.00000       23660.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                             |                             | 
0028 808-96075            42240.000  LFT  |       0.41000       17318.40|       0.41000       17318.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0029 808-97323             3750.000  LFT  |       1.28000        4800.00|       1.28000        4800.00| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                             |                             | 
  IN.                                     |                             |                             | 
     SECTION TOTALS                       |           $     4,507,461.13|           $     4,832,236.06|           $ 
------------------------------------------+----------------------------+----------------------------+---------------------------- 
     CONTRACT TOTALS                      |           $     4,507,461.13|           $     4,832,236.06|           $ 
==================================================================================================================================== 
==================================================================================================================================== 
 


